



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref3.5.9.5.....

File No. XXXXX-V (Drainage) 134/2025

WORK ORDER

Date ...20.01.26

To

Sri Bijaya Kumar Pradhan
At. Giringo, Po/PS. Balipatna,
Dist. Khordha.
Mob: 9777248538

e-mail: bpradhanukt@gmail.com

Sub: Acceptance of Agreement and issue of Work Order for the work- "Construction drain from ISKON NH-16 to Drain No. 10 via Behera Sahi" amounting to ₹ 14,05,92,984/- (Rupees Fourteen Crore five lakh ninety two thousand nine hundred and eighty four) only (including GST 18%).

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 110 /2025-26

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Asst. Executive Engineer South West Zone, Drainage Division of Bhubaneswar Municipal Corporation, Bhubaneswar as per on the various terms & condition of the contract and treat this as Work Order.
2. The date of written order to commence the work is 21.01.2026 and the stipulate period of completion is 20.07.2026 (Six months) as per the accepted agreement. The progress of the work should be proportionate with the time. You will please make arrangements of tools & plants/ and labour etc. whenever necessary for smooth execution of the work and its timely completion.
3. A program of work must be submitted to this office with certificates of concerned Junior Engineer / Asst. Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.
4. A Site Order Book duly certified by the Dy..Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the work for that week will be treated as Nil.
5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office within one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for considering the merit of the case.
6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.
7. Before commencement of the work you are requested to display a transparency Board positively.
8. The Agency should take up the work strictly as per design specification & direction of Engineer in charge.

Encl: Certified Copy of Agreement.

Yours faithfully,

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 3596 /Date. 20/01/26

Copy submitted to the C.F.O/ A.D.C. I/ A.D.C. II/ A.D.C. III/ City Engineer/ Z.D.C. South East/South West/ North of BBSR Municipal Corporation for reference.

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 3597 /Date. 20/01/26

Copy together with copy of the accepted agreement forwarded to Engineer and Asst. Executive Engineer, South West Zone, B.M.C/IT,PMU,BMC for information with a request to upload the same in BMC website.

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 3598 /Date. 20/01/26

Copy to G.A Department for information for information and necessary action.

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref3.5.9.9.....

Date ...20/01/26

To

File No. XXXXX-V (Drainage) 21/2025 **WORK ORDER**

Sri Dipak Kumar Nayak
H-103, Acropolis Apartment,
Gothapatna,
Bhubaneswar, Khordha
Mob: 8130728820
e-mail: dipaknavak.1889@rediffmail.com

Sub: Acceptance of Agreement and issue of Work Order for the work- "Construction of RCC box drain at Panchasakha Nagar in Ward No. 64" amounting to ₹ 97,76,693/- (Rupees Ninety seven lakh seventy six thousand six hundred and ninety three) only (including GST 18%)

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 111 /2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Asst. Executive Engineer, South West Zone, Drainage Division of Bhubaneswar Municipal Corporation, Bhubaneswar as per on the various terms & condition of the contract and treat this as Work Order.
2. The date of written order to commence the work is 21.01.2026 and the stipulate period of completion is 20.07.2026 (Six months) as per the accepted agreement. The progress of the work should be proportionate with the time. You will please make arrangements of tools & plants/ and labour etc. whenever necessary for smooth execution of the work and its timely completion.
3. A program of work must be submitted to this office with certificates of concerned Junior Engineer / Asst. Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.
4. A Site Order Book duly certified by the Asst. Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the work for that week will be treated as Nil.
5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office within one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for considering the merit of the case.
6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.
7. Before commencement of the work you are requested to display a transparency Board positively.
8. The Agency should take up the work strictly as per design specification & direction of Engineer in charge.

Encl: Certified Copy of Agreement.

Yours faithfully,

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 3600 /Date. 20/01/26

Copy submitted to the C.F.O/ A.D.C. I/ A.D.C. II/ A.D.C. III/ City Engineer/ Z.D.C. South West of Bhubaneswar Municipal Corporation for reference.

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 3601 /Date. 20/01/26

Copy together with copy of the accepted agreement forwarded to Sri Sarbeswar Jena, Assistant Engineer and Asst. Executive Engineer, South West Zone, B.M.C.T.T./PMU/BMC for information with a request to upload the same in BMC website.

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 3602 /Date. 20/01/26

Copy to G.A Department for information for information and necessary action.

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Keep Your City Clean & Green



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref3603.....

Date ...20/01/26

File No. XXXXX-V (Drainage) 69/2025

WORK ORDER

To

Sri Siladitya Behera
Plot No. 4215, Talakabari Sahi,
Po/ PS. Mancheswar,
Bhubaneswar, Khordha
Mob: 9583931010
e-mail: siladitya_vicky@rediffmail.com

Sub: Acceptance of Agreement and issue of Work Order for the work- "Construction of RCC drain with cover slab and paver road from Tridev Villa to Pravat Villa Lane No. 1 at Kalarahanga in Ward No. 02 " amounting to ₹ 1,24,57,542/- (Rupees One crore twenty four lakh fifty seven thousand five hundred and fourty two) only (including GST 18%).

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 112 /2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Asst. Executive Engineer , North Zone, Drainage Division of Bhubaneswar Municipal Corporation, Bhubaneswar as per on the various terms & condition of the contract and treat this as Work Order.
2. The date of written order to commence the work is 21.01.2026 and the stipulate period of completion is 20.07.2026 (Six months) as per the accepted agreement. The progress of the work should be proportionate with the time. You will please make arrangements of tools & plants/ and labour etc. whenever necessary for smooth execution of the work and its timely completion.
3. A program of work must be submitted to this office with certificates of concerned Junior Engineer / Asst. Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.
4. A Site Order Book duly certified by the Asst. Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the work for that week will be treated as Nil.
5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office within one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for considering the merit of the case.
6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.
7. Before commencement of the work you are requested to display a transparency Board positively.
8. The Agency should take up the work strictly as per design specification & direction of Engineer in charge. Please acknowledge receipt of this letter.

Encl: Certified Copy of Agreement.

Yours faithfully,

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 3604 /Date. 20/01/26

Copy submitted to the C.F.O/ A.D.C. I/ A.D.C. II/ A.D.C. III/ City Engineer/ Z.D.C. North Zone of BBSR Municipal Corporation for reference.

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 3605 /Date. 20/01/26


Copy together with copy of the accepted agreement forwarded to Sri Shyam Sundar Patra, Asst. Engineer and Asst. Executive Engineer, North Zone, B.M.C/IT, PMU BMC for information with a request to upload the same in BMC website.

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 3606 /Date. 20/01/26

Copy to G.A Department for information for information and necessary action.

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref 4126

Date ..22-01-26

File No. XXXXX-V (Drainage) 20/2025 **WORK ORDER**

To

Sri Sakti Prasad Das
At. Purana,
Po/Ps. Biridi,
Dist. Jagatsinghpur
Mob: 6371169833
e-mail: saktiprasad678@gmail.com

Sub: Acceptance of Agreement and issue of Work Order for the work- "Construction of RCC box cell culvert from NH towards natural nallah (Nayanjori) Raghunath Nagar in Ward No. 66" amounting to ₹ 3,37,79,030/- (Rupees Three crore thirty seven lakh seventy nine thousand and thirty) only (including GST 18%)

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 113 /2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Asst. Executive Engineer, **South West Zone**, Drainage Division of Bhubaneswar Municipal Corporation, Bhubaneswar as per on the various terms & condition of the contract and treat this as Work Order.
 2. The date of written order to commence the work is 23.01.2026 and the stipulate period of completion is 22.07.2026 (Six months) as per the accepted agreement. The progress of the work should be proportionate with the time. You will please make arrangements of tools & plants/ and labour etc. whenever necessary for smooth execution of the work and its timely completion.
 3. A program of work must be submitted to this office with certificates of concerned Junior Engineer / Asst. Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.
 4. A Site Order Book duly certified by the Asst. Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the work for that week will be treated as Nil.
 5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office within one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for considering the merit of the case.
 6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.
 7. Before commencement of the work you are requested to display a transparency Board positively.
 8. The Agency should take up the work strictly as per design specification & direction of Engineer in charge.
- Please acknowledge receipt of this letter.

Encl: Certified Copy of Agreement.

Yours faithfully,

EXECUTIVE ENGINEER
DRAINAGE DIVISION

BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4127 /Date. 22-01-26

Copy submitted to the C.F.O/ A.D.C. I/ A.D.C. II/ A.D.C. III/ City Engineer/ Z.D.C. South West of Bhubaneswar Municipal Corporation for reference.

EXECUTIVE ENGINEER
DRAINAGE DIVISION

BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4128 /Date. 22-01-26

Copy together with copy of the accepted agreement forwarded to Sri Sarbeswar Jena, Assistant Engineer and Asst. Executive Engineer, **South West Zone**, B.M.C/IT, PMU, BMC for information with a request to upload the same in BMC website.

EXECUTIVE ENGINEER
DRAINAGE DIVISION

BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4129 /Date. 22-01-26

Copy to G.A Department for information for information and necessary action.

EXECUTIVE NG ENGINEER
DRAINAGE DIVISION

BHUBANESWAR MUNICIPAL CORPORATION



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref4226.....

Date ..22/01/26

File No. XXXXX-V (Drainage) 549/2024 **WORK ORDER**

To

Sri Rohini Nandan Behera
Plot No. 201/1367 Gouridham,
P.O. Sundarpada, PS. Airfeild, Bhubaneswar,
Dist. Khordha.
Mob: 9438011544,
e-mail: rohininandanbehera@gmail.com

Sub: Acceptance of Agreement and issue of Work Order for the work- "Construction of internal drain of Park Lane Khandagiri besides NH-16 and from Satya Sai Enclave to Brundaban Garden to Drain No. 9 including integration of internal drain in Ward No. 49" amounting to ₹ 59,50,740/- (Rupees Fifty nine lakh fifty thousand seven hundred and fourty) only (including GST 18%)

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 114 /2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Asst. Executive Engineer, **South West Zone**, Drainage Division of Bhubaneswar Municipal Corporation, Bhubaneswar as per on the various terms & condition of the contract and treat this as Work Order.
2. The date of written order to commence the work is 23.01.2026 and the stipulate period of completion is 22.07.2026 (Six months) as per the accepted agreement. The progress of the work should be proportionate with the time. You will please make arrangements of tools & plants/ and labour etc. whenever necessary for smooth execution of the work and its timely completion.
3. A program of work must be submitted to this office with certificates of concerned Junior Engineer / Asst. Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.
4. A Site Order Book duly certified by the Asst. Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the work for that week will be treated as Nil.
5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office within one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for considering the merit of the case.
6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.
7. Before commencement of the work you are requested to display a transparency Board positively.
8. The Agency should take up the work strictly as per design specification & direction of Engineer in charge. Please acknowledge receipt of this letter.

Encl: Certified Copy of Agreement.

Yours faithfully,

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4227 /Date. 22/01/26

Copy submitted to the C.F.O/ A.D.C. I/ A.D.C. II/ A.D.C. III/ City Engineer/ Z.D.C. South West of Bhubaneswar Municipal Corporation for reference.

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4228 /Date. 22/01/26

Copy together with copy of the accepted agreement forwarded to Sri Sarbeswar Jena, Assistant Engineer and Asst. Executive Engineer, **South West Zone**, B.M.C/IT, PMU, BMC for information with a request to upload the same in BMC website.

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4229 /Date. 22/01/26

Copy to G.A Department for information for information and necessary action.

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BHUBANESWAR MUNICIPAL CORPORATION



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref 4698

Date 27-01-2020

Work Order

File No. XXIX-II- 200/25

To

Sri Jitendra Jena
At- Haladi Basanta
P.O- Dharapur
P.S- Bari Ramachandrapur, Dist.- Jajpur
Mob- 9776525882

Sub:- Acceptance of Agreement and issue of Work Order for the work " **Construction of Road Jagannath Vihar Lane-1 in Ward No-24.**" amounting to Rs. 27,19,766/- (Rupees Twenty Seven Lakh Fifty Ninteen Thousand Seven Hundred Sixty Six) only including GST.

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 199 /2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Asst. Engineer, Sri. Kanhu Charan Dash of Bhubaneswar Municipal Corporation, Bhubaneswar as on the various terms & condition of the contract and treat this as Work Order.

2. The date of written order to commence the work is 31-1-26 and the stipulate period of completion is 16-4-26 75 days/ 2 & 1/2 months as per the accepted agreement. The process of the work should proportionate with the time. You will please make arrangements of plants / tools apart at labour etc. when necessary for smooth execution of the work and its timely completion.

3. A program of work must be submitted to this office with certificates of concerned Assistant Engineer / Asst. Executive Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.

4. A Site Order Book duly certified by the Asst.Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the order for that week will be treated Nil.

5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office with one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for it considering the merit of the case.

6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.

7. Before commencement of the work you are requested to display a transparency Board positively.
Please acknowledge receipt of this letter.

Yours faithfully,

Encl: Certified Copy of Agreement.

Memo No. 4699 /Date. 27-01-2020

Copy submitted to the C.F.O, BMC/ Z.C (S.W Zone), BBSR Municipal Corporation for kind information and necessary action.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4700 /Date. 27-01-2020

Copy together with copy of the accepted agreement forwarded to Sri Kanhu Charan Dash, A.E, BMC / IT, PMU Cell, B.M.C for information with a request to upload the same in BMC website.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4701 /Date. 27-01-2020

Copy to G.A Department for information and necessary action.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref 4702 /

Date .. 27.01.2026

Work Order

File No. XXIX-II- 203/25

To

Sri Chandan Prasad Jena
At- Paschima Sahi
P.O- Nikirai
P.S- Nikirai, Dist.- Kendrapara
Mob- 7381820292

Sub:- Acceptance of Agreement and issue of Work Order for the work "**Development of Road From Modern Hospital to Jayadev Vihar in Ward No-27.**" amounting to Rs. 19,54,428/-(Rupees Nineteen Lakh Fifty four Thousand Four Hundred Twenty eight) only including GST.

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 200/2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Asst. Engineer, Sri. Kanhu Charan Dash of Bhubaneswar Municipal Corporation, Bhubaneswar as on the various terms & condition of the contract and treat this as Work Order.

2. The date of written order to commence the work is 31.1.26 and the stipulate period of completion is 16.4.26 75 days/ 2 & 1/2 months as per the accepted agreement. The process of the work should proportionate with the time. You will please make arrangements of plants / tools apart at labour etc. when necessary for smooth execution of the work and its timely completion.

3. A program of work must be submitted to this office with certificates of concerned Assistant Engineer / Asst. Executive Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.

4. A Site Order Book duly certified by the Asst. Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the order for that week will be treated Nil.

5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office with one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for it considering the merit of the case.

6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.

7. Before commencement of the work you are requested to display a transparency Board positively.

Please acknowledge receipt of this letter.

Yours faithfully,

Encl: Certified Copy of Agreement.

Memo No. 4703 /Date. 27.01.2026

Copy submitted to the C.F.O, BMC/ Z.C (S.W Zone), BBSR Municipal Corporation for kind information and necessary action.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4704 /Date. 27.01.2026

Copy together with copy of the accepted agreement forwarded to Sri Kanhu Charan Dash, A.E, BMC / IT, PMU Cell, B.M.C for information with a request to upload the same in BMC website.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4705 /Date. 27.01.2026

Copy to G.A Department for information and necessary action.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref11706.....

1

Date .27.01.2026

File No. XXIX-II- 153/25

To

Sri Chitta Ranjan Sahoo
At- Plot No- 699, near Laxmi Mandap
P.O- Baramunda
P.S- Khandagiri, Bhubaneswar
Mob- 7381680303

Sub:- Acceptance of Agreement and issue of Work Order for the work "Construction of Brick wall & MS Grill fencing of open site along Kali Temple side road, Baramunda in ward no-50" amounting to Rs. 6,39,441/- (Rupees Six Lakh Thirty-Nine Thousand Four Hundred Forty-One) only including GST.

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 202 /2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Assistant Engineer, Sri B. Satyasai Baba Subudhi of Bhubaneswar Municipal Corporation, Bhubaneswar as on the various terms & condition of the contract and treat this as Work Order.
2. The date of written order to commence the work is 1.2.26 and the stipulate period of completion is 17.3.26 45 days/ 1.5 month as per the accepted agreement. The process of the work should proportionate with the time. You will please make arrangements of plants / tools apart at labour etc. when necessary for smooth execution of the work and its timely completion.
3. A program of work must be submitted to this office with certificates of concerned Assistant Engineer / Asst. Executive Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.
4. A Site Order Book duly certified by the Asst. Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the order for that week will be treated Nil.
5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office with one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for it considering the merit of the case.
6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.
7. Before commencement of the work you are requested to display a transparency Board positively.

Please acknowledge receipt of this letter.

Encl: Certified Copy of Agreement.

Yours faithfully,

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 11707 /Date. 27.01.2026,

Copy submitted to the C.F.O, BMC/ Z.C (S.W Zone), BBSR Municipal Corporation for kind information and necessary action.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 11708 /Date. 27.01.2026

Copy together with copy of the accepted agreement forwarded to Sri B. Satyasai Baba Subudhi, A.E, BMC / IT, PMU Cell, B.M.C for information with a request to upload the same in BMC website.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 11709 /Date. 27.01.2026

Copy to G.A Department for information and necessary action.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref 4710

Date ... 27.01.2026

Work Order

File No. XXIX-II- 165/25

To

Sri Chitta Ranjan Sahoo
At- Plot no-699, Near Laxmi Mandap
P.O- Baramunda
P.S- Khandagiri, Dist.- Khurda
Mob- 7381680303

Sub:- Acceptance of Agreement and issue of Work Order for the work "Development of Road & Drain From Balakrushna Sahoo House to Manohar Sahoo house, Baramunda in Ward No-50." amounting to Rs. 10,39,567/- (Rupees Ten Lakh Thirty nine Thousand Five Hundred Sixty seven) only including GST.

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 203/2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Asst. Engineer, Sri. B.S.S Subudhi of Bhubaneswar Municipal Corporation, Bhubaneswar as on the various terms & condition of the contract and treat this as Work Order.

2. The date of written order to commence the work is 1.2.26 and the stipulate period of completion is 1.4.26 60 days/ 2 months as per the accepted agreement. The process of the work should proportionate with the time. You will please make arrangements of plants / tools apart at labour etc. when necessary for smooth execution of the work and its timely completion.

3. A program of work must be submitted to this office with certificates of concerned Assistant Engineer / Asst. Executive Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.

4. A Site Order Book duly certified by the Asst. Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the order for that week will be treated Nil.

5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office with one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for it considering the merit of the case.

6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.

7. Before commencement of the work you are requested to display a transparency Board positively.

Please acknowledge receipt of this letter.

Yours faithfully,

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Encl: Certified Copy of Agreement.

Memo No. 4711 / Date. 27.01.2026

Copy submitted to the C.F.O, BMC/ Z.C (S.W Zone), BBSR Municipal Corporation for kind information and necessary action.

Memo No. 4712 / Date. 27.01.2026

Copy together with copy of the accepted agreement forwarded to Sri B.S.S Subudhi, A.E, BMC / IT, PMU Cell, B.M.C for information with a request to upload the same in BMC website.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4713 / Date. 27.01.2026

Copy to G.A Department for information and necessary action.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref 647/1/1 /

Date .27.01.2026

WorkOrder

File No. XXIX-II- 198/25

To

Sri Santosh Kumar Biswal (P.H)
At- Plot No-548/3366, Lane-4
Sriram Enclave, Kolathia
P.S- Khandagiri, Bhubaneswar
Mob- 7008552887

Sub:- Acceptance of Agreement and issue of Work Order for the work "**Construction of Road from Indian Bank to Brahmananda Nayak res at Subudhipur in Ward No 23**" amounting to Rs. 17,83,682/- (Rupees Seventeen Lakh Eighty-Three Thousand Six Hundred Eighty-Two) only including GST.

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 204/2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Asistant Engineer, Sri Kanhu Charana Dash of Bhubaneswar Municipal Corporation, Bhubaneswar as on the various terms & condition of the contract and treat this as Work Order.
2. The date of written order to commence the work is 31.1.26 and the stipulate period of completion is 16.4.26 75 days/ 2.5 months as per the accepted agreement. The process of the work should proportionate with the time. You will please make arrangements of plants / tools apart at labour etc. when necessary for smooth execution of the work and its timely completion.
3. A program of work must be submitted to this office with certificates of concerned Assistant Engineer / Asst. Executive Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.
4. A Site Order Book duly certified by the Asst.Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the order for that week will be treated Nil.
5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office with one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for it considering the merit of the case.
6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.
7. Before commencement of the work you are requested to display a transparency Board positively.

Please acknowledge receipt of this letter.

Encl: Certified Copy of Agreement.

Memo No. 11715 /Date. 27.01.2026

Copy submitted to the C.F.O, BMC/ Z.C (S.W Zone), BBSR Municipal Corporation for kind information and necessary action.

Yours faithfully,

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 11716 /Date. 27.01.2026

Copy together with copy of the accepted agreement forwarded to Sri Kanhu Charana Dash, A.E, BMC / IT, PMU Cell, B.M.C for information with a request to upload the same in BMC website.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 11717 /Date. 27.01.2026

Copy to G.A Department for information and necessary action.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref4718.....

Date ..27.01.2026

Work Order

File No. XXIX-II- 195/25

To

Sri Chandan Prasad Jena
At- Paschima Sahi
P.O- Nikirai
P.S- Nikirai, Dist.- Kendrapara
Mob- 7381820292

Sub:- Acceptance of Agreement and issue of Work Order for the work " **Construction of Road From Plot no-9017 to Plot no-9021/9844 at Ghatikia in Ward No-23.**" amounting to Rs. 13,59,760/-(Rupees Thirteen Lakh Fifty Nine Thousand Seven Hundred Sixty) only including GST.

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 201 /2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Asst. Engineer, Sri. Kanhu Charan Dash of Bhubaneswar Municipal Corporation, Bhubaneswar as on the various terms & condition of the contract and treat this as Work Order.
2. The date of written order to commence the work is 31.1.26 and the stipulate period of completion is 31.3.26 60 days/ 2 months as per the accepted agreement. The process of the work should proportionate with the time. You will please make arrangements of plants / tools apart at labour etc. when necessary for smooth execution of the work and its timely completion.
3. A program of work must be submitted to this office with certificates of concerned Assistant Engineer / Asst. Executive Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.
4. A Site Order Book duly certified by the Asst.Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the order for that week will be treated Nil.
5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office with one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for it considering the merit of the case.
6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.
7. Before commencement of the work you are requested to display a transparency Board positively.

Please acknowledge receipt of this letter.

Yours faithfully,

Encl: Certified Copy of Agreement.

Memo No. 4719 /Date. 27.01.2026

Copy submitted to the C.F.O, BMC/ Z.C (S.W Zone), BBSR Municipal Corporation for kind information and necessary action.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4720 /Date. 27.01.2026

Copy together with copy of the accepted agreement forwarded to Sri Kanhu Charan Dash, A.E, BMC / IT, PMU Cell, B.M.C for information with a request to upload the same in BMC website.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4721 /Date. 27.01.2026

Copy to G.A Department for information and necessary action.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref11726.....

Date ...27.01.2026

Work Order

File No. XXIX-II- 192/25

To

Sri Gyana Ranjan Patra
At- Ganga Nagar, Ward no-52
P.O- GPO
P.S- Airport, Dist.- Khurda
Mob- 6370479789

Sub:- Acceptance of Agreement and issue of Work Order for the work " **Construction of Road From Navy College to Sairam Basti, Bharatpur in Ward No-22.**" amounting to Rs. 16,99,626/- (Rupees Sixteen Lakh Ninty nine Thousand Six Hundred Twenty Six) only including GST.

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 205 /2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Asst. Engineer, Sri. Kanhu Charan Dash of Bhubaneswar Municipal Corporation, Bhubaneswar as on the various terms & condition of the contract and treat this as Work Order.
 2. The date of written order to commence the work is 31.1.26 and the stipulate period of completion is 16.4.26 75 days/ 2 & 1/2 months as per the accepted agreement. The process of the work should proportionate with the time. You will please make arrangements of plants / tools apart at labour etc. when necessary for smooth execution of the work and its timely completion.
 3. A program of work must be submitted to this office with certificates of concerned Assistant Engineer / Asst. Executive Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.
 4. A Site Order Book duly certified by the Asst. Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the order for that week will be treated Nil.
 5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office with one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for it considering the merit of the case.
 6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.
 7. Before commencement of the work you are requested to display a transparency Board positively.
- Please acknowledge receipt of this letter.

Encl: Certified Copy of Agreement.

Yours faithfully,


27/01/2026
EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 11727 /Date. 27.01.2026

Copy submitted to the C.F.O, BMC/ Z.C (S.W Zone), BBSR Municipal Corporation for kind information and necessary action.


27/01/2026
EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 11728 /Date. 27.01.2026

Copy together with copy of the accepted agreement forwarded to Sri Kanhu Charan Dash, A.E, BMC / IT, PMU Cell, B.M.C for information with a request to upload the same in BMC website.


27/01/2026
EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 11729 /Date. 27.01.2026

Copy to G.A Department for information and necessary action.


27/01/2026
EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref4730.....

Date ..27.01.2026

WorkOrder

File No. XXIX-II- 168/25

To

Sri Rakesh Mohanty
At-Ward no-37, Nayapalli
P.O/P.S- Nayapalli, Bhubaneswar
Mob- 9040104947

Sub:- Acceptance of Agreement and issue of Work Order for the work "**Development of road and drain from Harijana Sahi to Trinath Mandira, Bhima Ojha House, Baramunda in ward No-50**" amounting to Rs. 17,99,525/- (Rupees Seventeen Lakh Ninty-Nine Thousand Five Hundred Twenty-Five) only including GST.

Sir,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 206 /2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Asistant Engineer, Sri B Satyasai Baba Subudhi of Bhubaneswar Municipal Corporation, Bhubaneswar as on the various terms & condition of the contract and treat this as Work Order.
 2. The date of written order to commence the work is 31.1.26 and the stipulate period of completion is 16.4.26 75 days/ 2.5 months as per the accepted agreement. The process of the work should proportionate with the time. You will please make arrangements of plants / tools apart at labour etc. when necessary for smooth execution of the work and its timely completion.
 3. A program of work must be submitted to this office with certificates of concerned Assistant Engineer / Asst. Executive Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.
 4. A Site Order Book duly certified by the Asst.Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the order for that week will be treated Nil.
 5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office with one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for it considering the merit of the case.
 6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.
 7. Before commencement of the work you are requested to display a transparency Board positively.
- Please acknowledge receipt of this letter.

Yours faithfully,

Encl: Certified Copy of Agreement.

Memo No. 4731 /Date. 27.01.2026

Copy submitted to the C.F.O, BMC/ Z.C (S.W Zone), BBSR Municipal Corporation for kind information and necessary action.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4732 /Date. 27.01.2026

Copy together with copy of the accepted agreement forwarded to Sri B Satyasai Baba Subudhi, A.E, BMC / IT, PMU Cell, B.M.C for information with a request to upload the same in BMC website.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

Memo No. 4733 /Date. 27.01.2026

Copy to G.A Department for information and necessary action.

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION



BHUBANESWAR MUNICIPAL CORPORATION

Phone 0674-2431253 Fax: 0674-2432895 E-mail: info@bmc.gov.in Web: www.bmc.gov.in

Ref4734.....

Date ...27.01.2026

WorkOrder

File No. XXIX-II- 219/23

To

Jyoshnarani Biswal
At- Podaruan
P.O- Marichipur
P.S- Balikuda, Jagatsinghpur
Mob- 7684039139

Sub:- Acceptance of Agreement and issue of Work Order for the work "**Renovation of park No-3 at Nayapalli Brit Colony in ward no-38**" amounting to Rs. 6,46,211/- (Rupees Six Lakh Forty-Six Thousand Two Hundred Eleven) only including GST.

Madam,

Your agreement for the above noted work is accepted by BMC and assigned as Municipal Agreement No. 207 /2025-26.

1. Please take immediate steps to start and execute the work after getting the detailed alignment of the work from the Junior Engineer, Smt. Smruti Prangya Chhotaray of Bhubaneswar Municipal Corporation, Bhubaneswar as on the various terms & condition of the contract and treat this as Work Order.
 2. The date of written order to commence the work is 31.1.26 and the stipulate period of completion is 21.3.26 60 days/ 2 months as per the accepted agreement. The process of the work should proportionate with the time. You will please make arrangements of plants / tools apart at labour etc. when necessary for smooth execution of the work and its timely completion.
 3. A program of work must be submitted to this office with certificates of concerned Assistant Engineer / Asst. Executive Engineer within seven days of receipt of this work order and you are requested to follow the programme scrupulously. Any difficulties should be brought to the notice of the undersigned. You are also requested to take photograph of work in 3 stages i.e. 1) before execution (2) during execution (3) after execution.
 4. A Site Order Book duly certified by the Asst. Executive Engineer / Executive Engineer should be maintained. The true copy of orders on the books by appropriate authorities should be reported every week to this office for confirmation without which the order for that week will be treated Nil.
 5. Any legitimate hindrance as per the contract by the department should be reported to this office by Registered Post so as to reach this office with one week of commencement of hindrance without which the Corporation in this regard will accept no responsibility. Necessary extension of time will be granted for it considering the merit of the case.
 6. The Labour rules, fair wage clauses and other instructions from time to time with codal provision to be strictly followed.
 7. Before commencement of the work you are requested to display a transparency Board positively.
- Please acknowledge receipt of this letter.

Encl: Certified Copy of Agreement.

Memo No. 4735 /Date. 27.01.2026

Copy submitted to the C.F.O, BMC/ Z.C (S.W Zone), BBSR Municipal Corporation for kind information and necessary action.

Memo No. 4736 /Date. 27.01.2026

Copy together with copy of the accepted agreement forwarded to Smt. Smruti Prangya Chhotaray, J.E, BMC / IT, PMU Cell, B.M.C for information with a request to upload the same in BMC website.

Memo No. 4737 /Date. 27.01.2026

Copy to G.A Department for information and necessary action.

Yours faithfully,

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION

EXECUTIVE ENGINEER, DIV - II
BHUBANESWAR MUNICIPAL CORPORATION