Bhubaneswar Smart City Ltd

5* Floor, ICOMC Tower, Bhoi Nagar, Unit-09, Bhubaneswar-751022
E-mail ID: bbsr.bscl@gmail.com,CIN-U749900R2016PLC020016
Telephone-0674-2548428, FAX-0674-2540811

Bid Identification No. 913 /BSCL/Engg/02/2023

Detail Tender Call Notice
No.913 Dated. 02052023

B,
o@meg:

The General Manager (Engg),Bhubaneswar Smart City Ltd invites Percentage Rate bids in
Double cover system for the construction of works as detailed in the table, from the class of eligible contractors
as mentioned in column-5 (five) registered with the State Governments and Contractors of equivalent Grades
/Class Registered with Central Government / MES / Railways for execution of Electrical installation with
ancillary works, the Contractor should have Electrical License from ELBO, Govt of Odisha with other
statutory documents. The proof of registration from the appropriate authority shall be enclosed along with the
Bid. The bidder may submit bids for the following works.

Supply, Installation, Testing, Commissioning o

HOAKY S00KVA  Plimh mounted S5 with DF commo 02

wrrangement and Supply, laying, Testing. Commissioning of 17| 41,10 lakh (Two) HT ReAZ.0000- | Rs 10000
cable from: existing RML t0 Trunsformer with Supply, loyin Calendor Electrical

Testing, Commissioning of LT cable from (3) Distribution Box Momths corractar

LT Panel along with Supply, Instmllation, Testing. Commissionin
of Cutdoor tvpe LT panel having inos of incomer 1600AMP 4
Isalator and Inos of Outgoing Teeder coch of capaciy BOOA 3P+
switeh disconnecior with 800A HRC Fuse at MLCP, Rajmahal ™

Note: Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms &
Conditions of contract and other necessary Documents can be seen in the website

https://smartci ESWAr.gOv.in
10. Bid documents can be downloaded from website hitps:/smartcitybhubaneswar.gov.in .The Bid
documents must be accompanied with Bank draft of the required amount as mentioned in column 7
drawn in favour of Chief Executive Officer, Bhubaneswar Smart City Ltd is payable at Bhubaneswar

11. Bids must be accompanied with bid security of the amount specified for the work in the table under Col.6
as above in any one of the forms as specified in the bidding documents. However, the bidder claiming for
exemption/relaxation of EMD amount must submit an affidavit separately for such purpose along with the
documentary proof for the claim.

12. The Bid documents shall be made available in the website from 11:00 hours of 03.05.2023 and close on
12.05.2023 at 15:00 hours. And, Bids shall be received from 03.05.2023 to 12.05.2023 up to 15:00 hours.

13. Bids must be delivered in the tender box having identification No. BSCL-01/2023 in the Office of




Bhubaneswar Smart City Ltd.

14. The Bhubaneswar Smart City Ltd will not be responsible in any way for delay in receipt of the tender paper

15

16.

17.

sent by post. Bid submitted electronically or by fax will not be entertained.

The Bids will be opened on 12.05.2023 at 16:30 hours in the office of the undersigned in the presence of
the bidders or their authorized representatives who wish to attend. If the office happens to be closed on the
last date of receipt or opening of the bids as specified, then the bids will be received/opened on the next
working day at the same time and venue unless otherwise notified. The Authority will not be held
responsible for any postal delay in delivery. The document sent through post to the undersigned should be
received in the Bhubaneswar Smart City office on or before last date of submission of Bids. The
Bhubaneswar Smart City Ltd will not be responsible in any way for delay in receipt of the tender paper sent
by post.

It is mandatory that the tender should be accompanied with the attested Xerox copies of the Valid
Registration Certificate, GSTIN, PAN card, original financial instrument for Bid paper Cost, original
financial instrument for Bid Security Cost (EMD) and other requisite documents as per DTCN, without
which the tender will be considered as non-responsive. The original documents have to be produced before
the General Manager (Engg), BSCL, Bhubaneswar for verification within 3 (three) working days of opening
of the tender, otherwise the bid shall be considered as non-responsive and thus will be rejected,

The undersigned reserves the right to reject the tender and the scope of the work can be increased/decreased
without assigning any reason thereof. Other details can be seen in the bidding documents,

18. Detailed information as contained in the D,T.C.N. shall have to be strictly adhered to while submitting
the tender papers.
Sid-
General Manager (Engg)
Bhubaneswar Smart City Ltd.
Memo No.914 Date., 02.05.2023

Copy submitted to the Deputy Director and Deputy Secretary to Government of Odisha, | & P.R.

Department, Odisha, Bhubaneswar with a request to get it published in two leading Oriya Daily and one no
of Local English Daily New Paper at an early date for wide circulation of the Tender Call Notice.
Complimentary copy of the News Papers containing the Tender Call Notice may be sent to this office for
reference and record.

S/d-

General Manager (Engg)
Bhubaneswar Smart City Ltd



Memo No. 915 Dt. 02.05.2023

Copy submitted to P.5. to Commissioner, Bhubaneswar Municipal Corporation -Cum CEQ, BSCL for kind
information of CEQ, BSCL & P.S to Vice Chairman, BDA-cum Managing Director, BSCL for kind information of
Vice Chairman, BDA-cum Managing Director, BSCL.

S/d-

General Manager (Engg)
Bhubangswar Smart City Ltd.

Memo No. 916 Dr. 02.05.2023

Copy to the General Manager (Admin) for information and is requested to instruct the 1T team for its publication in
the BSCL Website.
S/d-
General Manager (Engg)

Bhubaneswar Smart City Lid.
Memo No. 917 D, 02.05.2023

Copy to the CFO, BSCL for information and necessary action,

S/d-
General Manager (Engg)
Bhubaneswar Smart City Ltd.

Memo No. 918 Dt. 02.05.2023

Copy to Notice Board, BSCL, Bhubaneswar [ Notice Board BDA / Notice Board BMC / Notice Board, R&B
Division MNo. IV and R&B Division No. V, Nirman Soudha, Bhubaneswar / Executive Engineer, BCDD-I ,
TPCODL/SE Electrical Circle Bhubaneswar, TRCODL for Display and wide circulation.

Sid-
General Manager (Engg)

Bhubaneswar Smart City Ltd.



Bhubaneswar Smart City LTD
Bid Identification no:913/BSCL/Engg/02/2023

B@mﬁmm
Smart

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL
NOTICE
FOR THE WORK

Supply, Installation, Testing, Commissioning of 11/0.4KV,S00KVA Plinth mounted §/s

with DP control arrangement and Supply, laying, Testing, Commissioning of HT cable

from existing RMU to Transformer with Supply, laying, Testing, Commissioning of LT

cable from (a) Distribution Box to existing main LT Panel, [b) from existing Transformer
to New LT Panel(1600Amp 4P) and (c) from DG Metering Panel to existing LT Panel along

with Supply, Installation, Testing, Commissioning of Outdoor type LT panel having 1nos
of incomer 1600AMP 4P Isolator and 3nos of Outgoing feeder each of capacity 800A,

3P+N switch disconnector with 800A HRC Fuse' at MLCP Rajmahal.

ESTIMATED COST: - Rs.41,10,554/- (excluding GST)



BHUBANESWAR SMART CITY LTD, ICOMC TOWER,5TH FLOOR, BHOI NAGAR,

-

i
E@MEM

UNIT-9, BHUBANESWAR-751022
Bid Identification No. 913/BSCL/ Engg/02/2023

CONTRACT DATA

Items

Details

(A)

GENERAL INFORMATION

01

Bid ldentification No.

913/BSCL/Engg/02/2023

02

Name of Work

Supply, Installation, Testing, Commissioning of
11/0.4KV,500KVA Plinth mounted S/s with DP control
arrangement and Supply, laying, Testing, Commissioning
of HT cable from existing RMU to Transformer with

| Supply, laying, Testing, Commissioning of LT cable from |-

(a) Distribution Box to existing main LT Panel, (b) from
existing Transformer to New LT Panel(1600Amp 4P) and
(c) from DG Metering Panel to existing LT Panel along
with Supply, Installation, Testing, Commissioning of
Qutdoor type LT panel having 1nos of incomer 1600AMP
4P Isolator and 3nos of Outgoing feeder each of capacity
800A,3P+N switch disconnector with 800A HRC Fuse” at
MLCP Rajmahal.

03

Officer Inviting Tender

The General Manager (Engg)
Bhubaneswar Smart City Ltd

04 Accepting The Chief Executive Officer
heny Bhubaneswar Smart City Ltd

(B) | BID INFORMATION

05 | Estimated Cost Rs.41,10,554/- (without GST)

06

Cost of Bid Document (Clause
no 5 of DTCN)

Rs. 10,000/- (Ten Thousand only)

(a) Bank Draft Amount

Rs. 10,000/- (Bid Cost)

Contractor

General Manager(Engg)




(b} In favour of

Chief Executive Officer, Bhubaneswar Smart City Ltd ,
payable at Bhubaneswar

07

id Security / Earnest Money

posit (EMD) | Clause no 7 of

In Shape of Fixed Deposit Receipt of any scheduled bank
|/ Kissan Vikas Patra / Post office Savings Bank
Account/ National Savings Certificate / Postal Office
Time Deposit Account

(a)Amount

Rs.42,000/-(Forty Two Thousand only)

(b)Pledged in favour of

Chief Executive Officer, Bhubaneswar Smart City Ltd
, payable at Bhubaneswar

08

Submission of Bids

In this system [under 2 bid system) bidder must
submit their offer in separate sealed envelopes as

~ Technical Bid and Price Bid.Both

the Technical Bid and

Price Bid envelopes should be clearly marked as
“Envelope No. 1 -Technical Bid" and

"Envelope No. 2 - Price Bid' and both these sealed
covers are to be put in a bigger cover whichshould also
be sealed and duly super-scribed with
Identification No & Due Date and to be submitted to-
the concern department/section mentioned in DTCN.

our Bid

09

[Date of Sale of Bid Document

03.05.2023 ( 11.00 Hrs) to 12.05.2023 (15.00Hrs)

10 | Last date of Submission of Bid | 12.05.2023 (15.00 hrs)
11 | Date and Time of Opening of | 12.05.2023 (16.30 hrs)
Bid
- =
Blace of Subnsissicn Bid and Bhubaneswar Smart City Ltd, ICOMC Tower ,5% Floor,
12 Opiesiitig of Bid Bhoi Nagar, Unit-09, Bhubaneswar-751022
13 | Bid validity period (Clause No, | 20 D8Ys
10 of DTCN.)
14 Time period for Completion of 02(Two) Calendar Month
WOrk
3 Currency of Contract tndisn' Rupeco
15 Language of Contract Enghsh
Contractor General Manager(Engg)




TERMS & CONDITIONS OF THE CONTRACT
1. Award of Contract

a. A Committee Constituted by the competent authority will evaluate the bids.

The evaluation of the bid will be done on the basis of fulfillment of eligibility
conditions, on the basis of information furnished and the rate quoted. Decision on
the lowest bid will be taken on the basis of the lowest Price quoted by the bidders.

. If the quality of product and service provided is not found satisfactory, BSCL

reserves the right to cancel or amend the contract.

The time of completion is Two Calendar Months from the date of award of the
work.

BSCL, Bhubaneswar reserves the right to amend or withdraw any of the terms and
condition contained in the DTCN Document including quantity/ amount of items to
be supplied or to reject any or all DTCNs without giving any notice or assigning any
reason. The decision of the CEO, BSCL Bhubaneswar in this regard shall be final.
Defect liability: The contractor shall be responsible to make good and remedy at
his own expense within such period as may be stipulated by BSCL A. any defect
which may develop or may be noticed within 12 months from the certified date of
completion of work and intimation of which has been sent to the contractor within
14 days of expiry of the said period by a letter or email.

~Any violation of the terms and conditions or use of inferior quality of material shall

result in total rejection of the work apart from taking appropriate remedial action at
the risk and cost of contractor.

BSCL reserves the right to withhold any of the payments in full or in part subjectto
recovery of penalties levied if any.

The contractor is responsible for all the work carried cut by him. He has to take
utmost care of all the equipments /furniture /fixtures etc and see that no damage
is done to the institute’s property. If any damage occurs during the work then the
contractor is liable to rectify it in his own expense or the charges would be
deducted from the payments.

The work must be inspected through ELBO, Odisha and Drawing approval to be
done accordingly.

2. Sealed DTCN percentage rate bids are invited in double cover system from HT
Electrical contractor valid Electrical License from ELBO, Odisha in prescribed form to

be eventually drawn in P.W.D. FORM P-1 for the work “Supply, Installation, Testing,

Commissioning of 11/0.4KV,500KVA Plinth mounted 5/s with DP control arrangement

and Supply, laying, Testing, Commissioning of HT cable from existing RMU to

Transformer with Supply, laying, Testing, Commissioning of LT cable from (a)

Distribution Box to existing main LT Panel, (b) from existing Transformer to New LT

Contractor

General Manager(Engg)



_Dfﬁcer! Bhl_zba.i_'msw_ar Smart Cit_v_ Ltd to be accpn;;_:a.rﬂed with the Bid_..

4

Panel{1600Amp 4P) and (c) from DG Metering Panel to existing LT Panel along with

Supply, Installation, Testing, Commissioning of Outdoor type LT panel having 1nos of
incomer 1600AMP 4P Isolator and 3nos of Outgoing feeder each of capacity 800A,3P+N
switch disconnector with BOOA HRC Fuse at MLCP, Rajmahal.” at an estimated cost of
41,10,554 /- (excluding GST) (Rupees Forty one lakh Ten thousand five hundred
fifty four only). The adopted format for percentage rate is same as that of the form
adopted for item rate tenders but the word “Item rate” shall be replaced by
“Percentage rate” and the contract will be named as P-1. Bids from Joint Venture
are not allowed.

The DTCN notice are available in official website of BSCL:
smartcitybhubaneswar.gov.in from 11.00 hours of 03.05.2023 to
15.00hours of 12.05.2023

The Technical Bid documents (Cover-I) will be opened by the assigned officer in the
office of the CEQ, Bhubaneswar smart city Ltd at 16.30 Hr on 12.05.2023 in the
presence of the bidders or their authorized representatives who wish to attend.

The cost of Bid documents is for Rs.10,000.00 towards cost of each bid respectively
non-refundable fees cost Rs 10,000.00 in the shape of Demand Draft issued from any
scheduled Bank pavable at Bhubaneswar and drawn in favour of Chief Executive

7. The bid is to be submitted in double covers.

a) Technical bid cover is to contain scanned copies of GST Registration
Certificate and GSTIN, Electrical contractor license / PAN card,
undertaking /certificates, affidavit, Bid Cost Rs. 10000/- only in shape of
Demand Draft drawn in favour *Chief Executive Officer, Bhubaneswar
Smart City Ltd" ,payable at Bhubaneswar, EMD financial instruments
(as per clause no 7) and documents required as per the relevant clauses
of this DTCN along with signed (each page of DTCN as space provided(1
to 22). Furnishing Self Attested Xerox copy of such documents with
original Bid Cost Demand Draft, original EMD instruments along
with the Technical Bid is mandatory otherwise his/ her bid shall be
declared as non-responsive andthus liable for rejection.

b} Financial bid Cover is to contain the price bid duly filled in and signed
by the bidder As per BOQ PRICE BID [Annexure-1)

8. The bid must be accompanied with original financial instruments towards bid security /

EMD amount i.e. Rs.42,000/- long with the bid in the form of fixed deposit receipt of
Schedule Bank / Kissan Vikash Patra / National Savings Certificate / Postal office Time
Deposit Account duly pledged in favour of Chief Executive Officer, Bhubaneswar Smart

Contractor General Manager(Engg)



City Ltd & other securities as per OPWD code at the time of drawl of agreement. (In
case of L1 bidder)

Contract Data.
9. The lowest preferred bidder is required to produce original documents after opening of

Technical Bid for verification purpose in the latter stage, within five days from the date
of opening of the tender (price bidjor during agreement.

10. The work is to be completed in all respects within the time period as specified in the
Contract Data. Bidders whose bid is accepted must submit a work programme at the
time of execution of Agreement.

11. All bids received will remain valid for a period as specified in the Contract Data after the
deadlinedate for submission of bids and validity of bids can also be extended if agreed to
by the bidder and the Department.

12. ELIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the
followings.

a. Cost of Bid document as per Clause No.05.
b. Required E.M.D (Bid Security) as per the clause No, 07.

13. Electrical Contractor having valid License from ELBO, Govt. of Odisha.

14. QUALIFICATION CRITERIA: - To qualify in technical evaluation, applicants shall
furnish the followings

a. Experience certificate: Tenderer who have successfully completed the work for
installation of a 500KVA 11/0.4KV Substation work or Installation of higher capacity
Substation during last three years endingprevious day of last date of submission of tender.
The values of executed work shall be calculated from date of completion to the last date of

receipt of application for tender. Joint ventures are not accepted.

One similar completed work of value not less than 40% of the estimate cost put to

tender.
Or

a. Two similar completed works each of value not less than 35% of the estimated cost put

to tender Or

b. Three similar completed works each of value not less than 30% of the estimated cost

put to tender.

* Work experience certificate in schedule-B with dated signature of the bidder.
b. GST Registration Certificate and GSTIN.

c. PAN card.

Contractor General Manager(Engg)



d. Certificate of no relationship in SCHEDULE-A with dated signature of the bidder.
e. List of similar nature of projects executed in schedule-D with dated signature of the bidder.

Similar work shall mean “supply, installation, testing & commissioning of S00KVA Transformer
and above capacity”. Self-attested copiesof completion certificate issued by the officer of not below
the rank of Executive Engineer or equivalent under State Govt /| Central Govt/ UT/PSU & incases
of private works certificates sign by the consultant in-charge & counter singed by the owner of the
building for whom the work has been carried out, will have to furnished during submission of bid.

f. Information regarding current litigation, debarring expelling of tendered or abandonment of
workby the tenderer in schedule-E with dated signature of the bidder.

Schedule-F in shape of Court Affidavit executed during the bid period.
h. Undertaking that he/she will submit the requisite security deposit if he will be the L1bidder.

Submission of original bid security and tender paper cost as prescribed
in the relevant clause of DTCN after last date and time of submission of
bid before the stipulated date & time for opening of the bid.

Note:- Submission of uncompleted documents or failing to furnish any of the above
documents thebid shall liable for rejection.

15. An applicant whose contract for any work has been rescinded or who has abandoned
any work in the last three years, prior to the date of the bid, shall be debarred from

qualification. The bidder is to furnish scanned copy an affidavit at the time of

submission of bid about the authentication of bid documents. An affidavitto this effect is
to be furnished in Schedule-F. Non furnishing of the scanned copy of information in
Schedule -E and required affidavit in Schedule -F, the bid document will be summarily
rejected.

16. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not
related to any officer in the rank of an Assistant Engineer & above in BSCL, or
Assistant/Under Secretary & above in the H & UD Department. If the fact subsequently
proved to be false, the contract is liable to be rescinded, The earnest money & the total
security will be forfeited & he shall be liable to make good the loss or damages resulting for

such cancellations. The proforma for no relationship certificate is contained in a separate
sheet vide Schedule-A.

17. The bidder should gqualify the Criteria of Similar nature of work as mentioned in
Contract Data failing which the bid is liable for rejection.

18. If an individual makes the application, the individual should sign above his full type

written nameand current address,

Contractor General Manager(Engg)
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19. If the application is made by proprietary firm, it shall be signed by the proprietor &
furnish full type written name and the full name of his firm with its current address in a
forwarding letter.

20. The tender should be strictly in accordance with the provisions as mentioned in the
tender schedule. Any change in the wordings will not be accepted.

21. No bidder will be permitted to furnish their bid in their own manuscript papers. All
information should be submitted online in English.

22. Submission of more than one tender by a bidder for a particular work will liable for
rejection of allsuch tender papers.

23.A. Percentage rate contract (vide Works Department letter no.B310
dt.17.05.2006). In caseof Percentage Rate tender,:-

I. The contractor has to quote percentage excess or less over the estimated cost in the
Price Bid appended to the tender document. The estimated cost is excluding GST.
The rates of item basing on which estimated cost has been derived are excluding

GST on different components to arrive at such rates.

II. The Contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in a separate letter duly scanned shall be
opened, declared and recorded first. Therebate so offered shall be considered after

~ opening of all packages called in the same Tender Notice. The Contractors who
wish to tender for two or more works shall submit separate tender for each. Each
tender shall have the Bid Identification No., Name & Sl. No. of the work (as per
IFB) to which they refer.

[ll. The Contractor will quote percentage excess/less up to two decimal point only. If he
writes the percentage excess/less up to three or more decimal points, the second
decimal point shall only be considered without rounding off (vide Works
Department O.M No- 7885 dtd. 23.07.2013.).

IV. In the contract P-1 time is the essence. The contractor is required to maintain a
certain rate of progress specified in the contract.

V. The gquantity mentioned can be increased or reduced to a maximum of 10% over
the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

VI.  The period of completion is fixed and cannot be altered except in case of exceptional

circumstances with due approval of next higher authority.

VIl. Bills for percentage rate tenders shall be prepared at the estimated rates for
individual items only and the percentage excess or less shall be added or
subtracted from the gross amount of the bill.

Contractor General Manager(Engg)
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B. GST as= applicable on works contract shall be paid over the bill amount at the time of payment of bill.
24. (i) Amendment to Appendix - IX, Clause - 36 of OPWD Code Vol.-II by inclusion.

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall
be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one
bid is quoted at 14.99% (Decimal up to twonumbers will be taken for all practical purpose) less
than the estimated cost the tender accepting authority will finalize the tender through a
transparent lottery system, where all bidders/their authorized representatives, representative of
the CEQ,BSCL and DAO will remain present.

(i) Additional Performance security

Amendment to Para-3.5.5 (V) of OPWD Code Vol-I by modification vide Works
department OMNo.14299 dt.03.10.2017 & modified vide O.M No.4559 dtd.05.04.2021)

Additional performance security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event, only the successful bidder who has
quoted less bid price / rates than the estimated cost put to tender shall have to furnish
Additional Performance Security (APS) at the following rate in shape of fixed deposit receipt
of Nationalized Bank / Kissan Vikas Patra / Post Office Savings bank Account / National
Savings Certificate [/ Post Office Time Deposit Account, duly pledged in favour of the Chief
Executive Officer, Bhubaneswar Smart City Ltd and payvable at Bhubaneswar within seven
days of issue of letter of acceptance (LOA) by the Divisional Officer (be e-mail) to the successful
bidder, otherwise the bid of the successful bidder shall be cancelled. Further, proceeding for
blacklisting shall be initiated against bidder. [As per amendment to Para 3.5.5 [V) of OPWD
Code Volume-1 vide OM. No.14459 dt.20.09.2018 and modified vide OM No.4559
dtd.05.04.2021 of Works Deptt Govt of Odisha).

The rate of Additional Performance Security (APS) as modified vide O.M No.4559 dtd.05.04.2021 is
mentioned below.

Sl. No. | Range of difference between the |Additional performance security to
estimated cost put to tender and |bedeposited by the successful
bidamount bidder

i Below 5% No additional performance security

ii. [|From 5% and above and below 10%  [50% of [difference between estimated
cost puto tender and bid amount

iii.. |[From 10% and above 150% of [Difference between estimated

costput to tender and bid amount

If the Contractor fails to complete the work, the amount so furnished as additional perfermance
security will be forfeited in addition to the other penal clauses, if any to be imposed.
(Amendment to Para-3.5.5 (V) Note-1I of OPWD Code Vol.-I by substitution of O.M. No.14299

Contractor General Manager(Engg)
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dt.03.10.2017 in place of O.M. No.5288 dt.04.05.2016)
{iil Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion.

“ If the rate quoted by the SC and ST Category Contractor comes to 14.99% (decimals up to
two numbers will be taken for all practical purposes) less than the estimated cost after
availing 10% price preference as per Para-2 of Works Department Resolution No.27748
dtd.11.10.1977, then the tender shall be finalized by the tender accepting authority through a

transparent lottery system along with other category of contractors whose rates are

14.99% less than the estimated cost” as per Works Department Memorandum No.10224

dtd.01.09.2015.

25. In case of any discrepancy in printing or omissions of statutory specifications or any
other part or portion of the approved document during download of the bid document,
the decision of the officer inviting the bidwill be binding on the bidder.

26. The tender containing extraneous conditions not covered by the tender notice are liable
for rejection and quotations should be strictly in accordance with the tender call notice.
Any change in the wording will not be accepted.

27. 1)Schedule of quantities are accompanied in Cover-II-BOQ (Price Bid) as per
Annexure-1. It shall be definitely understood that the BSCL does not accept any
responsibility for the correctness or completeness of this schedule and that this

_schedule is liable for alternation or omissions, deductions or alternations set forth in

the conditions of the Contract and such omissions, deductions, additions or
alternations shall no way invalidate the contract and no extra monetary compensation,
will be entertained.

ii) The quantity mentioned can be increased or decreased to a maximum of 10% over the
estimated cost. If it exceeds the limit stated above, prior approval of competent
authority is mandatory before making any payment.,

28. The authority reserves the right to reject any or all the tenders received without

assigning any reasons there-of what so ever.

29. The bid security (earnest money) will be retained and dealt with as per the terms and
conditions of the OPWD Code.

30. i) The bidder/tenderer whose bid has been accepted will be notified of the award by the
Engineer-in- charge prior to expiration of the validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay
the contractor in consideration of the execution, completion and maintenance of the
Works by the contractor as prescribed by the contract (Hereinafter and in the contract
called the "Contract Price”).

Contractor General Manager(Engg)
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ii) The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security (Initial Security Deposit) in form of Fixed
deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank
Account/National Savings Certificate/Postal Office Time Deposit Account and
additional performance security as per Clause 23(ii) of DTCN duly pledged in favour of
the Chief Executive Officer, Bhubaneswar Smart City Ltd and payable at the place
as specified in the Contract Data and sign the agreement in the PWD Form P-1 for the

fulfillment of the contract in the office of the CEQ, Bhubaneswar Smart City Ltd the
place as specified in the Contract Data or as directed. The security deposit and the
amount withheld according to the provision of P1 agreement shall be retained as
security for the due fulfillment of this contract and additional performance security in

accordance with the provisions of the agreement.

iii)The agreement will incorporate all correspondence between the officer inviting the
bid /Engineer-in-Charge and the successful bidder. Within 15 days following the
notification of award along with the Letter of Acceptance, the successful bidder will sign
the agreement and deliver it to the Engineer-in-Charge. Following documents shall

form part of the agreement.

a. The notice inviting bid, all the documents including additional conditions,
specifications, if any, forming the bid as issued at the time of invitation of bid
—and acceptance thereof together with any correspondence leading thereto &
required amount of performance security including additional performance
security.
b. Standard P.W.D. Form P-1 with latest amendments.
iv)Failure to enter in to the required agreement and to make the security deposit as
above shall entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be
finally accepted until the required amount of initial security deposit and additional performance
security deposit are received by the Engineer-in-Charge. The security will be refunded after one
year of completion of the work and payment of the final bill and will not carry any interest.
vjAs concurred by Law Department & Finance Department In their U.O.R. No 848
dtd.21.05.97 J.0.R.No.202 W.F.D, dtd.06.03.98 respectively the E.M.D. will be forfeited in case,
where bidders/tenderers back out from the offer before acceptance of tender by the competent
authority.
vi) Ammendment to Para 3.5.18 Note - viii of OPWD Code Vol.-1

Before acceptance of tender, the successful bidder will be required to submit a work
programme and mile stone basing on the financial achievement so as to complete the work within
the stipulated time and in case of failure on the part of the agency to achieve the mile stone
liquidated damage will be imposed.

30.That for the purpose of jurisdiction in the event of disputes if any of the contract
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would be deemed to have been entered in to within the State of Odisha and it is
agreed that neither party to the contract will be competent to bring a suit in regard
to the matter by this contract at any place outside the State of Odisha.

31.The contractor should be liable to fully indemnify the department for payment of
compensation under workman Compensation Act. VIII of 1923 on any account
of the workmen employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

32.Bidders are required to abide by the fair wages clause as introduced by Govt. of
Odisha, Waorks Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM-
56/628842(5) Dtd.27.09.61 as amended from timeto time.

33.In case of any complaint by the labour working about the non payment or less
payment of his wages as per latest minimum Wages Act, the CEQ,BSCL will
have the right to investigate and if the contractor is found to be in default, he
may recover such amount due from the contractor and pay such amountto the
labour directly under intimation to the local labour office of the Govt. The
contractor shall not employ child labour. The decision of the Chief Executive
Officer, BSCL is final and binding on the contractor.

34.The contractor shall bear cost of various incidentals, sundries and contingencies
necessitated bywork in full within the following or similar category.

ferry, tolls conveyance charge and other cost on account of land and building
including temporary building and temporary electric connection to work site as well
as construction of service road and diversion road and its maintenance tillcompletion
of work as required by the bidders for Collection of materials, storage, housing of staff
or other purpose of the work. No bidder will however be liable to pay Govt. for
temporary occupation of land owned by Govt. at thesite of the work.

ii) Labour camps or huts necessary to a suitable scale including conservancy and
sanitary arrangements therein to the satisfaction of the local health authorities.

i) Suitable water supply including pipe water supply wherever available for the staff
and labour.

iv) Fees and duties levied by the municipal, canal or water supply authorities.

V) Suitable equipment and wearing apparatus for the labour engaged in risky
operations.

vi) Suitable fencing barriers, signals including paraffin and electric signal where
necessary at works and approaches in order to protect the public and employees

from accidents.
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vij Compensation including the cost of any suit for injury to persons or property due
to neglect of any major precaution also become payable due to operation of the

workmen compensation act.

viiij The contractor has to arrange adequate lighting arrangement for the work where

ever necessary at his own cost.

35.After the work is finalized, all surplus materials should be removed from the site of work.
Preliminary work such as vats, mixing platforms etc. should be dismantled and all
materials removed from the site and premises left neat and clean, this should be

inclusive of the rate.

36. No payment will be made for bench marks, level pillars profiles and benching and
leveling the ground where required. The percentage rate to be quoted should be
inclusive of carriage of all materials andincidental item of works.

37. 1t should be understood clearly that no claim what-so-ever will be entertained to
extra items of works, extra quantity of any item besides agreement guantity unless
written order is obtained from the Engineer-in-charge and rate settled before the

extra items of work or extra quantity of any items of work is taken up.

38. The bidder shall have to abide by the C.P.W.D. safety code rules intreduced by the
Governmentof India, Ministry of work Housing and Supply in their standing order No-
44150 dtd.25.11.57.

39. Bid documents consisting of specifications, the schedule of quantities and the set of

terms and conditions of contract and other necessary documents can be seen in all
the offices issuing the documents and office of the General Manager (Engg), BSCL
during office hours every day except on Sundays and Public Holidays till last date of
sale and receipt of bid documents. Interested bidders may obtain further
information at the same address. But it must be clearly understood that the bids

must be received in order and according to the instructions.

40. Bidders are required to go through each clause of P.W.D. Form P-1 and related clauses
of O.P.W.D Code carefully in addition to the clause mentioned herein before
tendering. In case of ambiguity, the clausesof P.W.D Form P-1 and related clauses of
O.P.W.D Code with latest amendments shall supersede the condition of D.T.C.N.
before tendering.

41. Progress report: The contractor/ manufacturer ghall submit fortnightly progress
reports in a formatas may be prescribed by the engineer-in-charge.

42. The Department will have the right to inspect the scaffolding, centering and
shuttering made for thework and can reject partly or fully such structures if found

defective in their opinion.
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43. Concrete should be machine mixed unless otherwise ordered in writing by the GM
(Engg). The contractor should arrange his own concrete mixer, vibrator, and pumps
etc, for this purpose at his own cost.

44. Cement shall be used by bags and weight of one bag of cement being taken as fifty
(50) Kg.

45.The contractors shall use approved and tested materials as approved by the
Engineer in charge according to IS,BIS,BEE specification and the Contractor shall
arrange the materials at his own cost and after completion of the work the
contractor shall clear the site along with all equipments at his own cost. The
materials shall conform to IS (latest) and of reputed make ( to be approved by
engineer in charge] and erected as per IS/TAC/ NFPA/NBC/IE Rule
specification/OERC Distribution Code 2019/CEA standards also as per guide lines
of local fire authority(LFA), Electrical inspector.The detail Technical specification
and codal provision as per Annexure-3. No extension of time will be granted on the
application of the bidder due to delay in procurement of materials. The preliminary
drawings and plan of work shall be submitted by the successful bidder to the
Engineer-in-charge before commencement of work and final drawings are to be
submitted after successful completion of work.

46. The bidder will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what — so-ever and

the cost of such ma;ﬁa]s will be recovered from the bills at stock issue rates or
market rates whichever is higher.

47.The bidder shall train up at least 2 persons to attend the emergency situations at
site(free ofcost)

48. Department shall not supply any materials for the said work. It is a turnkey job for
which the manufacturer has to supply all required materials as per the design and

offer.

49.No claim for cancellation of tenders: No claim shall be entertained towards any
experises made by any party for submission of the tender in case of cancellation,
rejection or withdrawal of the tender.

50. Unilateral stoppage of work: Unilateral stoppage of work by the contractor without
prior permissionof the engineer-in-charge shall be considered as breach of contract
and the dept. reserves the right to take such actions as it may deem fit.

51. Resident engineer: The contractor/manufacturer shall engage for this work competent
qualified and authorized resident engineers and assistants to the satisfaction of
engineer-in-charge. The resident engineer shall represent the contractor in their

absence in receiving directions from engineer-in-charge of the work orany authority
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of the dept. which will be binding on the contractor.

52. Engagement or Laborers and age limits etc. The Contractor/ Manufacturer shall not
employ for the purpose of this contract any person who is below the age of eighteen
years and shall pay to each laborer forthe work done by such labour, wages not less
than the wages as prescribed by Government of Orissa. The Engineer in charge shall
have the right to enquire into and decide and complaint alleging that the wages paid
by the Contractor to any labour for the work done by such labourer is less than the
wages prescribed by the Government of Orissa. The Engineer in charge and or his
subordinate Engineers immediate charge of the work shall have the right to decide
whether any labour employed by the Contractor is below the age of eighteen years
and to refuse to allow any laborer whom he decides to be below the age of eighteen
year. Tobe employed by the contractor the contractor shall have to grant a weekly

53. paid holiday to his laborers. Staff the contractor shall have to comply with all
Labour laws and other rules in force while carrying out the work.

54. Rate quoted should be fairly reasonable. Rates being abnormal, super-factuous and
unworkable rates are liable for rejection.

55. Items of work not covered by tender notice will be paid at the current schedule of
rates of the Public works department and those not covered by SR will be paid on
actual analysis after being approved by the engineer-in-charge.

56. The contractor should at his own cost arrange necessary tools and plants required

for the efficient execution of work and the rates quoted should be inclusive of the
running charges of each plant and cost of conveyance.

57. After completion of the work the contractor shall arrange at his own cost all
requisite equipments for testing free of cost as directed by the Engineer-in-Charge and
bear the entire cost of the test.

58. No claim for carriage of water what-so-ever will be entertained as this has been
included in the estimate and the bidder has to quote his / their rate accordingly.

59. The authority reserves the right to reject any or all the tenders without assigning any

reason thereof,

60. Amendment of existing Clauses :- By admission of a tender for the work, a
tenderer will be deemed to have satisfied himself by actual inspection of the site and
locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete
the work according to the specifications attached there to and that he had taken in
to account all conditions and difficulties that may be encountered during its
progress and to have quoted rates including labour and materials, octroi ,other
duties, lead, lifts, loading and unloading, freight for all materials and all other
charges necessary for the completion of the work, to the entire satisfaction of the

Contractor General Manager(Engg)



15

Engineer-in ~Charge of the work and his authorized subordinates. After acceptance
of the contract rate Government will not pay any extra charges for any reason in
case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors. The rates quoted by the Contractor shall be
excluding GST. GST as applicable for works contract shall be payable to Contractor
on hill amount.

&1, The prevailing percentage of . T. Department of the gross amount of the bill towards
income tax will be deducted from the contractor’s bill.

62. Prevailing rate of TDS on GST as applicable under Act on the gross amount of the
bill will be deducted from the contractor’s bill as tax deduction at source (TDS) as
per rules,

63. CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted
from the Contractor’s bill at the time of making payment of each bill

64. Under no circumstances interest is chargeable for the dues or additional dues if any
payable for the work.

65. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the
contractor who undertakes execution of work through labour should produce valid
license from licensing authorities of labourDepartment.

66. Any defects, shrinkage or other faults which may be noticed within 12 (twelve)

months from the completion of the work arising out of defective or improper

to be amended and made good by the contractor at his own cost unlessthe Engineer
for reasons to be recorded in writing shall be decided that they ought to be paid for
and in case of default Department may recover from the contractor the cost of
making good the works. The defect liability period for the work is 12 (twelve)
calendar months fromthe date of successful completion of the work.

67. From the commencement of the works to the completion of the same, they are to be
under the contractors charge. The contractor is to be held responsible to make good
all injuries, damages and repairs occasioned or rendered necessary to the same by
fire or other causes and they hold the Govt. of Odisha harmless for any claims for
injuries to person or structural damage to property happening from any neglect,
default, want of proper care or misconduct on the part of the contractor or any one
in his employment during the execution of the work. Also ne claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other
calamity whether natural or incidental damages so caused will have to be made

good by the contractor at his own cost.

68. No escalation: The amount guoted price shall remain firm and fixed until the

completion of the project.
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69. Where it will be found necessary by the Department, the Officer-in-Charge of the

T0.

i B

T2,

73.

74,

T3,

T6.

work shall issue an Site Order book to the contractor to be kept at the site of the
work with pages serially numbered. Orders regarding the work whenever necessary
are to be entered in this book by the BSCL Officer-in- Charge with their dated
signatures and duly noted by the contractor or his authorized agents with their
dated signature. Orders entered in this book and noted by the contractor’s agent
shall be considered to have been duly given to the contractor for following the
instructions of the Department. The Site Order Book shall be the property of the
BSCL. and shall not be removed from the site of work without written permission of
the Engineer and to be submitted to the Engineer-in-charge after completion of

work.

No part of the contract shall be sublet without written permission of the CEO,BSCL
or transfer be made by power of Attorney authorizing others to receive payment on
the contractor’sbehalf.

The contractor should attach the certificate in token of payment deposit with the
registration authority as per recent circular of the Government relating to his
registration.

Any damages caused by natural calamities should be done by the contractor at his
own cost. The Department will not be any way responsible for the same and will not

—pay any cost towards the repair done by the contractor. = —

The rate quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L.and Royalties. Arrangement of borrow areas, land, approach road to
the bridge site etc. are the responsibilityof the contractor.

The concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing
water as well as due to percolation of water. The quoted rate will be inclusive of
this,

The materials, borrow areas and hutments at site should be arranged by the
contractor at his owncost. No future complaint on this account shall be entertained.

Number of tests as specified in 1.R.C./MoSRT&H /1.5.] specification required for the
construction of roads /bridges / buildings or any other structural works will be
conducted in any Govt. Test House / Departmental laboratories/reputed material
testing laboratory as to be decided by the Engineer-in- charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will
be borneby the contractor. The collection of samples and testing are to be conducted
for both prior to execution and during execution as may be directed by the
Engineer-in-charge and on beth the accounts the cost shall be borne by the

contractor,

Contractor General Manager(Engg)



17

77.Even qualified criteria are met, the hidders can be disqualified for the following
reasons, if enquired by the Department

(a) Making a false statement or declaration.

ib) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work,

{e) Past history of litigation,

78. Even qualified criteria are met, the bidders can be disqualified for the following
reasons, if enquired by the Department

(a) Making a false statement or declaration.

{b) Past record of poor performance.

{c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e} Past history of litigation.

79.1In case the 15t lowest tenderer or even the next lowest tenderers withdraw in series
one by one, thereby facilitating a particular tender for award, then they shall be
penalized with adequate disincentives with forfeiture of EMD unless adequate
- justification for such back out is furnished. Appropriate action for black listing the
tenderers shall also be taken apart from disincentivising the tenderer.,
80. ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum
No.24716dt.24.12.2005 and No.8310 dt.17.05.2006):-

21, Progress of work and Re-scheduling programme.

21.1. The CEO BSCL / Engineer- in- Charge shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of

the Bid process and commencement of the contract.

212, As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before
acceptance of the tender. The successful bidder will be required to submit a work
programme and Milestone basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on part of the agency to achieve the
Milestone Liquidated damages will be imposed, .

2143 To ensure good progress during the execution of the work the contractors shall be
bound in all cases in which the time allowed for any work exceeds one month to complete,

1/4'h of the whole time allowed under the contract has elapsed, % of the whole of the work
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before ' of the whole time allowed under the contract has elapsed, 3/ 4th of the whole of

the work before 3/4th of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process
of the work does not conform to the programme to which consent has been given the
Contractor shall produce, at the requestof the Engineer-in-Charge, a revised programme
showing the modifications to such programme necessary to ensure completion of the works
within the time for completion. If the contractor does not submit an updated Programme
within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract
value from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the over due Programme has been submitted.

215 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes tothe sequence of the activities.

216 The Engineer-in-Charge's approval of the Programme shall not alter the
Contractor's obligations. The Contractor may revise the Programme and submit it to the
Engineer-in-Charge again at any time. A revised Programme is to show the effect of
Variations and Compensation Events.

22 Extension of the Completion Date.

221, The time allowed for execution of the works as specified in the Contract data shall

be the essenceof the Contract. The execution of the works shall commence from the 1st
day or such time period as mentioned in letter of Award after the date on which the
Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice
to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee | Security deposit absolutely.

222 As soon as possible after the Contract is concluded the Contractor shall submit
the Time & Progress Chart for each milestone and get it approved by the Department. The
Chart shall be prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Engineer-in-Charge and the Contractor
within the limitations of time imposed in the contract documents, and further to ensure
good progress during the execution of the work, the contractor shall in all cases in which
the time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per milestone given in
contract data.
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223 In case of delay occurred due to any of the reasons mentioned below, the
Contractor shall immediately give notice thereof in writing to the Engineer-in-Charge but
shall nevertheless use constantly hisbest endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

Iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout

affecting any ofthe trades employed on the work, or,

v) Delay on the part of other contractors or tradesmen engaged by
Engineer-in- Charge in executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the Contractor taking
steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

wii) Any other cause, which, in the absclute discretion of the
authority mentioned, inContract data is beyond the Contractors control.

224.  Request for reschedule and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen days of the happening of the
event causing delay. The Contractor may also, il practicable, indicate in such a request the
period for which extension is desired.

225, In any such case a fair and reasonable extension of time for completion of work
may be given. Such extension shall be communicated to the Contractor by the
Engineer-in-Charge in writing, within 3 months of the date of receipt of such request.
Non-application by the contractor for extension of time shall not be a bar for giving a fair
and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.

2.3, Compensation for Delay.

231, If the contractor fails to maintain the required progress in terms of clause 2 of P-
1 Contract or to complete the work and clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending Engineer
(whose decision in writing shall be final and binding) may decide on the amount of
tendered value of the work for every completed day / month (as applicable] that the
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progress remains below that specified in Clause 2 of P-1 Contract or that the work

remains incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified. Compensation @ 1.5% per month for delay of work, delay to be
completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Government. In case, the contractor
does not achieve a particular milestone mentioned in contract data, (which is in this case the
original work programme furnished by the Contractor and approved by the Engineer-in-
Charge which formed a part of agreement) or the rescheduled milestone(s) in terms of Clause
2.5 of P-1 Contract, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time. Withholding
of this amount on failure to achieve a milestone, shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up
for the delay in subseguent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest whatsoever shall be payable on
such withheld amount., — S — — = ————— — =

2.4, Bonus for early completion
2.4.1 Amendment to Para 3.5.5 (v) Note — {ii of OPWD Code Vol.-1 by inclusion

For availing Incentive Clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned

Engineer to report the actual date of completion of the project as soon as possible through
Fax or e-mail so that the report is received within 7 (seven) days of such completion by the
concerned Superintending Engineer, Chief Engineer & the Administrative Department.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5
(five) percent of the contract value. Assessment of incentives may be worked out for earlier
completion of work in all respectin the following scale.

- Before 30% of contract period =5% of Contract Value

= Before 20% to 30% of the contract period = 4% of contract value.
pa Before 10% to 20% of the contract period = 3 % of contract value.
» Before 5% to 10% of the contract period = 2% of contract value,

» Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.
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25 Management Meetings.

251, Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the plans
for remaining work and to deal with mattersraised in accordance with the early warning
procedure.

2.5.2 The Engineer shall record the business of management meetings and is to provide copies
of his recordto those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as
per letter No.10639 dt.27.05.2005 of Works Department, Odisha): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand
of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will
be realised from the contractoras penalty.

B0O.A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD
Code Vol.- I1 on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of
Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

i} Misbehavior/threatening of Departmental & supervisory officers during execution
ofwork /tendering process.

ii) Involvement in any sort of tender fixing.

iii) Constant non-achievement of milestones on insufficient and imaginary grounds
andnon- adherence to quality specifications despite being pointed out.

~ v} Persistent and intentional violation of important conditions of contract. -

v] Security consideration of the State i.e. any action that jeopardizes the security of
theState:

vi) Submission of false/ fabricated / forged documents for consideration of a tender.

vii) Non submission of Additional Performance Security (APS) within stipulated period
as specified in Clause 23 (iii) as per Works Department Office Memorandum
No.14402 dtd.06.10.2017.

81.Client or owner of the above work is CEO, BSCL.

82.Schedule of payment (applicable for Transformer, Pole, LT Panel,
Distribution Box, Cable etc).

sl stone tulhlp % of
no ntractvalue

01 Supply of equipments 65%
02 Installation of equipments 15%
03 Testing after installation of 10%
equipments
04 After commissioning and 10%
Lmndingover to client
Total 100%
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83.0ver and above these conditions, the terms and conditions, rules and
regulations and specifications as laid down in OPWD code, NBC,NEC
yCEA regulation or Indian electricity rules, Indian standards, CPWD
code and REC code with latest revision/amendment are also binding
onthe part of the contractor.

84.The Liaisons with local authorities related to specialization work, DISCOM
authority and the Electrical Inspector will be done by contractor on behalf of
client or department. Fees paid as per statutory regulations shall be
reimbursed., Contractor has to rectify the work if any recommended by
local authorities at his/her own cost during the warranty period. Non
compliance of above or retification work will lead to forfeit of security
deposit or the department may carry out the rectification work and such
cost, expense will be met from the security deposit or land revenue of the
contractor.

85.The Contractor must complete the electrical inspection of the work through
The Electrical Inspector ELBO, Govt of Odisha.

Total:-85 (Eighty Five Clause only)

CEO, BSCL
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I1/We hereby certify that I/We* am/are* related/not related(*) to any officer of
BSCL,Bhubaneswar of the rank of Assistant Engineer & above and any officer of the
rank of Assistant / Under Secretary and above of the H&UD Department Govt. of
Odisha I/We* am/are* aware that, if the facts subsequently proved to be false,
my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and
1/We* shall be liable to make good the loss or damage resulting from such
cancellation.

I/ /We also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable

Signature of thebidder

Date:-



WORKS EXPERIENCE CERTIFICATE
NAME OF DATE | DATE OF COST OF VALUE OF | REFERENCE PAGE
THEWORK OF COMPLETI WORK WORK  [NO OF COMPLETION
START ON COMPLETION CERTIFICATE

« Certified that the completion certificate of above works are enclosed in
schedule-B1, B2.

« More than three works are not allowed.

Signature of the bidder



COMPLETION CERTIFICATE

Name of | Name of | Contract price Date of Stipulated | Actual date | Reasons for delay
Employer | location in Indian starting the | date of of in starting/

and name Rupees work as per | completion | completion |completion, if any

of work Agreement | of the work | of the work
as per
Agreement
2 3 5 6 T 8

N.B.

:- * The above information is to be certified as per DTCN Clause no.13(e).

Signature of the bidder



SIMILAR NATURE OF THE WORK
SLNO  |NAME OF THEWORK CLIENTOR  [TYPE OF WORK RATING OF |DIMENSION |[REFERENCE PAGE NO
OWNER SIDENTIAL/NON  [Transformer OF COMPLETION
IDENTIAL CERTIFICATE
L
2
3

+ Certified that the completion certificate of above works are enclosed in

schedule-C.

Signature of the bidder.




1; a) Is the tender currently involved in [Yes / No
anylitigation relating to the works.

b) If yes, give details

2, a) Has the tenderer or any of its [Yes / No
constituent partner been debarred /
expelled by any agency in India during
the last 5 tears

3. a) Has the tenderer or any of its Yes / No
constituent partner failed to perform on
any contract work in India during the
ast

S years

b) If yes, give details

Note:

If any information in this schedule is found to be incorrect or

concealed, qualification application will be summarily be rejected.

Signature of the bidd:



1.

SCHEDULE -F

AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are

true and correct.

The undersigned also hereby certifies that neither our firm M/s
nor anyof its constituent partners have abandoned any road/ bridge/lIrrigation/ Buildings or
other project work in India nor any contract award to us for such works have been rescinded

during the last five years prior to the date of this bid.

The undersigned hereby authorized and request (S) any bank, person, firm or Corporation to
furnishpertinent information as deemed necessary and as requested by the Department to verify

this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested

and agree to furnish any such information at the request of the Department.

[Signed by an Authorized officer of the firm)



PRICE BID Annexure-1
Name of the Work: Supply, Installation, Testing, Commissioning of 11/0.4KV,500KVA Plinth mounted S/t with DP control arrangement
and Supply, laying, Testing, Commissioning of HT cable from existing RMU to Transformer with Supply, laying, Testing,
Commissioning of LT eable from (a) Distribution Box to existing main LT Panel, (b) from existing Transformer to New LT
Panel{1600Amp 4P) and {c} from DG Metering Panel to existing LT Panel along with Supply, Instullation, Testing, Commissioning of
Outdoor type LT panel having 1nos of incomer 1600AMP 4P Isolator and 3nos of Outgoing feeder each of capacity BODA IP+N switeh
disconnector with 800A HRC Fuse st MLCF, Rajmahal.

BO®) (Bill of Quantites)

5l Mo |Mame of the work / Materials Linil Chunntity

I|Supply, Installation, Testing, Commissioning of 11/0.4KV,500KVA Plinth mounted S/e
with DP control arrangement with LT Distribution Box having 500 KVA, 11/0.433 KV, 3
Phase, 50 Hz, Core type, Outdoor type, Natural Oil Cooled, Copper wound, with vector
group Dynl 1, Distribution transformer manufactured as per IS: 1180 (Part 11: 2014 BIS
level Il & Star-1 with complete fittings, accessaries, first filling of oil and LT side cable end
box having tap changer ranging from +5% 1o -10% in step of 2.5% each as per latest
specification, | |MTR RS Joist 150X150MM DP,1IKV 400Amp AB Switch , 11KV
A00Amp HG Fuse, | 1KV 12KV 10KA LAHT Stay with compleie Set, Tnos earthing with  |wg 1
complete setl{IMtr Gl pipe, bentanide poweder etc) having Earth Chamber S0X6 Gl Flat for
earthing connection to the equipment along with required size channel sangle nuts bolts ete
required for DP.Supply of material.carth work excavation with construction of Plinth for
Transformer, Distribution Box , Concerting of Pole pits,stay pits and couping of
Pole,Erection of Gl fencing for the substation yard with gate and metal spreading as per
standard. Supply of materils and peinting of metals parts by red oxide, alluminum Black

paint as required.
2

Supply . Trinspoartion,leading of | 1KY 3core 120 Sq MM Annoured XLPE Cable Mir 30
3

Supply . Transpoartion loading of Heat shrinkabbe jointing it 3CX120 sg mm 11KV XLPE Cable

indoor type Set |
d

Supply , Transpoartion,loading ofHest shrinkable jointing lit 3CX1205q mm 11KV XLFE Cable

outdoor type Set 2
5

Supply , Transpoartion loading ofHDPE Pipe PE 80-PN Pipe of 110 diameter for 120 sq mm HT

cable luying —_—— = — = = ——
6

Laying .Commissioning , Testing of 1 1KV 3core 120 Sq MM LG cable by open trench method &

over head fixing in DP Mir 30
=

Erection of Indoar termination kits Heat Shrinkable type for 11KV 3zore 1200 sq mm UG cable kits

fior Jcore (set) Set 2
&

Erection of outdoor termination kits Heat Shrinkable type for 11KV Score 120 =g mm UG cable kits

for 3core (set) Set 2
9

Laying of HDPE Pipe PE 80-PN8 Pipe of 110 dismeter for 120 sq mm HT cable laying Mir 50
10

Civil works for Trench with supply of all materials fike cement Bricks rod_coarse , fine Mir 15

sgeregnies. labour masanary work with shab for laying of cable I mtr depth & RCC cover Tray

It with angle for cable faying & sand filling for cable protection of cable

11 [Supply installation, Testing. Transporation Joading ,unloading  detil commissioning, Design ,
fabrication assembly, wiring supply of outdoor LT panel suitable for use at 415Valts, 3-ph-wire
F0Hz system. The panel must hve Inos of incomer 1600AMP 4P Tsoluter with Mubtifunction Meter
with phase indicating lump Protection , 3nos of Dutgoing feeder each capacity of 8004, 3P+N
switch disconnector with B00A HRC Fuse phase Indicating lamp Protection  The panels fabricaed
from 2.0mm outer thick CRCA MS shects with hinged guske and lockable doars having structural
reinforcement with suitable angle/channel/T/flat sections including ghand plates with required size
with earthing terminals and powerder conted paint finish over metal surface Incomer - fop cable
entry., Outgning - lop cahle eniry, Na 1
All the camponents shall be sccessible from froat Interchangeable facility of same type of Teader
companents/modules. Rubber gasker shall be provided for sl the doors, removabie covers &
between adjrcent covers Lifting hooks for all the shipping sections. The mcomitg and ouigoing
feeders shall be sccommodated from top af the panel . armingement ele as per direction of Engineer

Incharge




PRICE BID Annexure-1
Name of the Work: Supply, Installation, Testing, Commissioning of 11/0,4KV S00KVA Plinth mounted S/s with DF control arrangement
and Supply, luying, Testing, Commissioning of HT eable from existing RMU to Transformer with Supply, laying, Testing,
Commissioning of LT cable from (a) Distribution Box to existing main LT Panel, (b) from existing Transformer (o New LT
Panel(1600Amp 4F) and (¢) from DG Metering Panel to existing LT Panel along with Supply, Installation, Testing, Commissioning of
OQutdoor type LT punel having Inos of incomer 1600AMP 4P Isolator and 3nos of Outgoing feeder each of capacity 800A 3P+N switch
disconnector with 800A HRC Fuse nt MLCP, Rajmahal.

BOOQ (Bill of Quantites)

[
Supply installation Testing erection laying of 3.5 Core 400 sq MM XLPE Cable Armoured Mir 150
13
Supply.installation , Testing.erection,laying of Single core 4005q MM LT XLPE cable Armoured | Mir 450
14
Supply. installation, Testing.ereciion,laving of 3.5 Core 300 sq MM XLPE Cable Armoured Mitr 520
15 |Supply fixing scoketing of Alluminium Cable Socket of 4005gmm in cable Mo
40.00
16 [Supply fixingscoketing.of Alluminium Cable Socket of 3005gmm in cable Mo
40,00
17 |supply and fixing of Ampere Tape, PVC tape of different colours as required LS
I8 {Supply fixing and fiting of Brass compression Gland for 3.5C 300 Sgmm cable in panel’ Se
Dvistribastion Box 15.00
19 |Supply fixing and fitling of Brass compression Gland for 3.5C 400 Sqgmm cahble in el
istributi 20.00
20
|Coneret Core Cutting of Wall and Roaf of the Building for Luying of Cables LS
41,10,553.84
Say 41,10,554.00

(Rupees Forty one Lakh Ten Thousand five hundred fifty four ooly excluding GST amount)

N:B The agency will complete the Electrical Inspection and statutory inspection fees will be relmbursed (o the agency afler
fulflling all departmental formalities

Quaoted Percentnge Less | ) . “a
Quaoted At Par i ! %
Quoted Percentnge Excess | | Yo

MNos of Corrections =

Nos of overwritings  ©

Nos of Interpolations :

Signature of the Contractor




BIDDER'S INFORMATION- ANNEXURE 2

Details of the bidder:
Name of the bidder
1
2 ;
Registered Office/Shop Address of
the bidder
!
3 Details of Electrical License
4 |Valid GST Registration No.
5 |Permanent Account No. (PAN)
Name & Designation of the Contact
6 person to whom all references
~ shall be made regarding this Bid
7 Address for Communication
8 |Email Address of the contact
person
9 | Telephone No. (with STD Code)
10 | Mobile no. of the contact person
Date:
Place: (Signature)
Name
Designation

Company seal




supply, Installation, Testing, Commissioning of 11/0.4KV,500KVA Plinth mounted S/s
with DP control arrangement and Supply, laying, Testing, Commissioning of HT cable
from existing RMU to Transformer with Supply, laying, Testing, Commissioning of LT
cable from (a) Distribution Box to existing main LT Panel, (b) from existing Transformer
to New LT Panel(1600Amp 4P) and (c] from DG Metering Panel to existing LT Panel
along with Supply, Installation, Testing, Commissioning of Outdoor type LT panel
having lnos of incomer 1600AMP 4P lIsolator and 3nos of Outgoing feeder each of
capacity B00A,3P+N switch disconnector with 800A HRC Fuse at MLCP, Rajmahal. The
following becomes the scope of work of the bidder:

(A)Civil Work

1.The bidder has to execute plinth suitable for Transformer & LTDB.

2.UG Cable trench with supply of all materials like cement, MS tor rod, brick, coarse
& fine aggregates and labour, T &P etc as per TPCODL guide line.

3.Supply and Erection of GI Fencing, metal cladding with Gate.

4.Concert Cutting of Side wall, Roof of the building for entry of the cable.

(B) Electrical Work

1. Supply, Installation, commissioning, testing of 11/0.4KV,500KVA S/S with
Copper wound Transformer having tap changer.

2. Supply, laying, testing, commissioning and making termination, including
socketing, fixing glands, insulation tape of 3C,120 Sqmm,11KV armoured XLPE
HT UG Cable laying in open trench from RMU to S/S D/P (2 Run including one
run as spare) is in the scope of Bidder.

3. Supply, Laying, making termination, including socketing, fixing glands,
insulation tape (2 Run) of 3.5 core 400 Sq mm Armoured LT XLPE cable from
existing Transformer LT side to New Panel (i.e 1600Amp Isolator Panel) and then
from New to Main LT Panel.

4. Supply, Laying, making termination, including socketing, fixing glands,
insulation tape (5 Run including one run each for R, Y, B Phase, One each for
Neutral and Spare] of Single core 400 Sq mm Armoured LT XLPE cable from
Transformer LT side to LTDB and then from LTDB to Main LT Panel.



5. Supply, Laying, making termination, including socketing, fixing glands,
insulation tape (3 Run) of 3.5 core 300 Sq mm Armoured LT XLPE cable from
DG metering panel to Main LT Panel.

6. Supply, Installation, commissioning, testing of LTDB having incoming MCCB, Al
Bus Bar with Kt-Kat Fuse for S00KVA S/S (Minimum 3 Bay arrangement for
outgoing)

7. Supply of materials Installation, commissioning, testing of 7 nos of Earth Pit and
complete earthing to be done.

8. Supply, Installation of D/P structure for 11/.04KV, 500KVA Transformer with
all accessories.

9. Supply, Installation, commissioning, testing of Outdoor type LT panel must have
Inos of incomer 1600AMP 4P [solator with Multifunction Meter with phase
indicating lamp, 3nos of Outgoing feeder each capacity of 800A, 3P+N switch
disconnector with 800A HRC Fuse phase indicating lamp.

10. The bidder may visit the site to take a stock of site condition before
submitting his proposal for the work.

© Technical specification

(i)Transformer: 500 KVA, 11/0.433 KV, 3 Phase, 50 Hz, Core type, Outdoor type,
Natural Oil Cooled, Copper wound, with vector group Dynll, Distribution transformer
manufactured as per IS: 1180 (Part 1): 2014 BIS level Il & Star-1 with complete
fittings, accessories, first filling of oil and LT side cable end box having tap changer

ranging from +5% to -10% in step of 2.5% each as per latest specification.
(ii) Cable Laying
1) 3C X 120 Sgmm 11KV XLPE Armoured Cable, A2XFY (IS 7098 Part I & I - 2011)
as per requirement.
2) Single Core 400 sqmm LT XLPE Armoured Cable (IS 7098 Part I & II - 2011) as
per requirement.
3) 3.5 C 4008q mm XLPE Armoured Cable (IS 7098 Part I & II - 2011) as per
requirement.
4) 3.5 C 3008q mm XLPE Armoured Cable (IS 7098 Part I & II — 2011) as per
requirement.
o)Laying of HT cable will be done through HDPE pipe of 110mm Dia ( IS 7328 ) in
open trench from RMU to D/P with spare.
6)Laying of LT cable (single core 400 sqmm LT XLPE cable) from Transformer LT



terminal to Distribution Box and Distribution box to Main LT panel with one run
spare.
7)Laying of 3.5C 300Sq MM XLPE Armoured cable 3 run from DG metering Panel to
main LT Panel.
8)Laying of 3.5C 400Sg MM XLPE Armoured cable 2 run from existing Transformer
to New 1600AMP Isolator LT Panel (Incoming side) and connectivity to existing cable
in outgoing side New LT panel ( i.e BOOAMP outgoing feeder side of New LT panel).
(iii)Distribution Box
LT Distribution Box with MCCB, Aluminium Bus Bar for 3 Bay with Kit Kat fuse for
SOOKVA S/8. (IS 8623, IS 2950, IS 13947, IS 13118).
{iv] LT Panel (Outdoor Type]
Design, fabrication, assembly, wiring, supply of outdoor LT panel suitable for use at

415Volts, 3-ph-wire 50Hz system. The panel must have lnos of incomer 1600AMP 4P
Isolator with Multifunction Meter with phase indicating lamp Protection , 3nos of
Outgoing feeder each capacity of 800A 3P+N switch disconnector with 800A HRC Fuse
phase indicating lamp Protection .The panels fabricated from 2.0mm outer thick CRCA
MS sheets with hinged gasket and lockable doors having structural reinforcement with
suitable angle/channel/T/flat sections including gland plates with required size with
earthing terminals and powder coated paint finish over metal surface, Incomer :- top
cable entry., Outgoing :- top cable entry. All the components shall be accessible from
front. Interchangeable facility of same type of feeder components/modules. Rubber
gasket shall be provided for all the doors, removable covers & between adjacent covers.
Lifting hooks for all the shipping sections. The incoming and outgoing feeders shall be
accommodated from top of the panel. arrangement etc as per direction of Engineer In
charge.

(v] Di Pole Structure (D/P)

Construction of D/P with 11 Mtr RS Joist 150 X 150 mm Pole for control of S00KVA
Transformer must have 11KV 400Amp HG fuse, 11KV 3 Pole 400Amp AB switch, 11KV
LA (12KV,10KA) HT Stay complete set for D/P Support and channel & Angle of suitable
size for support of the 5/8 Equipment.

Each metal part of S/8 will be properly earthed, painted as per Rule.
The D /P pole couping and stay base concreting to be done.

(vi)Earthing
Construction of 7 nos of Earthing chamber (2 Run for Trf Neutral, 1 Run for Trf Body,



1 Run for LA, 1 Run for HG fuse,1Run for Distribution box,1 Run for fencing and 1
Run for AB switch) with mesh foundation including installation of 3M long nominal
bore 40mm earthing pipe, making earthing chamber including excavation, soil
treatment with suitable amount of Charcoal, salt with welding of 50 X 6 mm GI flat
around pipe. All HV cable glands shall be connected to the earth.

(vii)Cable Trench

Civil works for Trench with supply of all materials like cement, Bricks, rod, coarse, fine

aggregates, labour, masonry work with slab for laying of cable 1 mtr depth & RCC
cover Tray arrangement with angle for cable laying & sand filling for cable protection of
cable as per IS 1255-1983. The HT cable put through HDPE pipe and slab covering the
trench.

(viii)Plinth for Transformer and Distribution box

Plinth must be made according to Transformer and Distribution Box size and weight in

accordance with TPCODL guideline.

({ix) Concrete cutting
For laying of cables, the concrete wall and roof as per site requirement.

(D)Testing:

Factory Test Report of Transformer along with verification Test Report from

scope of Bidder. HT cable High Voltage test to be carried out by Bidder.
( E) STATUTORY CLEARANCE(S):Before commencement of work all the drawings to
be approved by ELBO, Odisha. Approval/ clearance of the complete installation shall
be obtained by the Bidder from Local Bodies/Power Distribution Utility/ Central
Electricity Authority (CEA)/ ELBO,Odisha / and other licensing authorities wherever
required. However, application shall be made by BSCL / Owner and any statutory fee,
as applicable, shall be paid by the Bidder. All the statutory amount paid by the Bidder
will be reimbursed by BSCL.
(F) GUARANTEE

All equipment shall be guaranteed, against unsatisfactory performance and/ or
break down due to defective design, workmanship or material, for a period of 24
months from the date of taking over the installation by the BSCL / Owner. The
equipments or components, or any part thereof, so found defective during guarantee
period shall be forthwith repaired or replaced free of cost, to the satisfaction of the
Engineer in- Charge. In case it is felt by the BSCL / Owner that undue delay is being



caused by the contractor in attending the defect/ fault removed, the same shall be got
done by the BSCL / Owner at the risk and cost of the contractor. The decision of the

Engineering charge in this regard shall be final.

(G)Electrical IS Codes, Rules & Regulation to be followed with latest amendments
during Electrical Construction Work.

1.3C X120 SQ MM 11KV XLPE Cable (Armoured) A2XFY — 18 7098 (Part-1 & II)- 2011

2.
3.

4.

9.

Heat Shrinkable Jointing Kit for 3CX120 SQ MM 11KV XLPE Cable Outdoor Type-IS 13573
HDPE Pipe, (Spec PESB80-PN8, 110 MM Dia) - IS 7328
50 SQ MM AAA Conductor - IS 398 (P-1V)

. 150 X 150 RS Joist 11Mtr - IS 2062-1999
. MS Channel- IS 2062
. MS Angle - IS 2062

. AB Switch - IS 9921-1985

HG Fuse - IS 9385 & REC Construction Standard

10. Lightning Arrestor (12KV, 10KA) Station Class - IS 3070_3-1993

_11. 11KV Pin Insulator Palymer Type — IS 731, IEC 383 & BS 137 -

12.11KV GI Pin- IS 2486 (1 & II)

13. Disc Insulator 90KN (B & S) Polymer Type - IS 3188

14. H W Fitting (B & S) 90KN, 4 Bolt - IS 2486 (1 & II)

13.

Earthing Coil - REC Construction Standard

14. HT Stay Set Complete - REC Construction Standard

15.
16.

HT Stay Insulator Type C - IS 5300
HT Stay Clamp - REC Standard

17. G.I Stay Wire SWG 7/10, Grade-2 - IS 2141, IS 4826, 1S 6594

18. Earthing Pipe GI 40mm, 3Mtr Long - IS 554

19. G.I Flat - IS 2062

20. GI Nuts & Bolts of Assorted Size — M 12 ( Hot Dip Galvanised)

21.

Aluminum Binding wire- REC Construction Standard

22, Danger Plate - 1S 2551, IE Rule 1956



23. S00KVA 11/0.4KV (CU) Transformer with Tap Changer BIS Level-11 - 1S 1180_1-2014
24, Aluminum Cable Socket - IS 8309

25. 3.5C X 350 SQ MM XLPE,3.5C 400SQ MM XLPE,1C 400Sq MM XLPE LT Cable — IS 694-
2010

26. LT Distribution Box with MCCB, Aluminum Bus bar for 3Bay KIT KAT Fuse for SO0KVA
S5/S8- IS 8623,IS 2950,IS 13947,IS 13118

27. Red oxide Paint - IS 15489

28. Aluminum Paint - IS 15489

29, Black Paint- IS 15489

30.Metering Unit CT-IS2705, PT- IS 3156




CHECK LIST TO BE FILLED UP BY THE BIDDER

sl Particulars Reference Whether Reference
: toClause W‘I N toPage
N no. - . no.
o
O1. | Cost of tender paper # 10,000.00 D.T.C.N
Clause
No.5
02. = = D.T.C.N
E.M.D-¥ 42,000/ o
No.7
03. | Capy of electrical license D.T.C.N
Clause
No.G{a)
04. | Work experience in schedule-B D.T.C.N
Clause
MNao.13{a)
05. | Copy of GST Registration Certilicate and D.T.C.N
GSTIN Clause No.
13(b)
D6. | Copy of PAN Card D.T.C.N
Clause No.
13(c)
07. | No Relationship Certificate in Schedule - D.T.C.N
A Clause No.
— 13(d)
08, | List of projects executed that are D.TCN
similar in natureto the work in r?‘“““
Schedule — D 0.13(=)
10. | Information regarding current litigation, DT.CN
debarring / expelling of the tender or Clause
abandonment of the workby the No.13(f)
tenderer in Schedule — E
11. | Affidavit in Schedule-F D.T.C.N
Clause
No..13(g)
12 | BOQ (Price Bid) to be filled as per D.T.C.N
Arnnexure-1 Clause Nl}ﬁlbl
13 |Postal communication address, E-mail Annexure-2
land contactno of the bidder
14 Technical Specification, Relevant IS code Annexure-3
|and IE Rules to be seen




