



BHUBANESWAR MUNICIPAL CORPORATION

No...../Dated...../

[File No. XXIX-PW-Divn.I-1207/14

WORK ORDER

To SHP Construction
Pm-L-18/2 Panchasathanagar
Bemuduma, mssk

Sub: Your Tender for the Work: Construction of road from N.H to Res of Purne
Chandra Samantroy at Higina in Ward no- 49

Ref: Agreement No.....956...../BMC Division-I, Date. 28.2.2017

Dear Sir,

Please take notice that the agreement drawn by you for the aforesaid work amounting to Rs. 12,08,950/- (Rupees Twelve lacs eight thousand nine hundred fifty) only has been accepted on Dt. 28.2.17. The stipulated date of commencement of work is 28.2.17.

You are hereby requested to take alignment/layout from the Asst. Engineer/Junior Engineer concerned of BMC Division-I and execute the work in proper manner as per the agreement and direction of Engineers-in-Charge and complete the same before Dt. 27.4.17 failing which action shall be taken against you as per ToR of the agreement and/or relevant/applicable provisions laid down in OPWD code (as amended till the date of invitation of tender for the aforesaid work).

A copy of the agreement is enclosed for your reference and needful action.
Encl: As above

Yours faithfully,

Executive Engineer
BMC Division No.I

Memo No..... Dt...../

Copy forwarded to the Under Secretary to Govt., H&UD Deptt., Odisha/Engineer-in-Chief, Public Health, Odisha-cum-ILW, BMC, BBSR for kind information.

Executive Engineer
BMC Division No.I

Memo No. 4134 Dt. 28-02-17

Copy to Er. Manoj K Mishra AEE/ AE /Er. S. S. Satyanam JE, BMC/Corporator Ward No. 49 / IT PMU, BMC, for information and necessary action.

Executive Engineer
BMC Division No.I

Memo No..... Dt...../

Copy forwarded to the Dist. Labour Officer, Khurda, BBSR for information and necessary action.

Executive Engineer
BMC Division No.I

Memo No..... Dt...../

Copy forwarded to 1. Sri. Souptika S. Contractor, At. Bemuduma, Po. Bemuduma, 1.
2. Sri..... Contractor, At..... Po.....
3. Sri..... Contractor, At..... Po..... for information and necessary action.

Executive Engineer
BMC Division No.I



BHUBANESWAR MUNICIPAL CORPORATION

No...../Dated...../

[File No. XXIX-PW-Divn.I-1187/16]

WORK ORDER

To *SHP Construction*
Sabodha Ku Dahan
L-18/2, Panchosakhongra
Dumaduma BSR

Sub: Your Tender for the Work: *Construction of C.C. road from Po- C/208 BDA Co*
to Sabarasahi culvert at Boramunda in Ward no-49

Ref: Agreement No. *957*...../BMC Division-I, Date *28.2.2017*

Dear Sir,

Please take notice that the agreement drawn by you for the aforesaid work amounting to *Rs 248.512/-* (Rupees *Twenty lakhs forty eight thousand five hundred*) only has been accepted on Dt. *28.2.17*. The stipulated date of commencement of work is *28.2.17*

You are hereby requested to take alignment/layout from the Asst. Engineer/Junior Engineer concerned of BMC Division-I and execute the work in proper manner as per the agreement and direction of Engineers-in-Charge and complete the same before Dt. *27.4.17*..failing which action shall be taken against you as per ToR of the agreement and/or relevant/applicable provisions laid down in OPWD code (as amended till the date of invitation of tender for the aforesaid work).

A copy of the agreement is enclosed for your reference and needful action.

Encl: As above

Yours faithfully,

[Signature]
28.2
Executive Engineer
BMC Division No.I

Memo No..... Dt...../

Copy forwarded to the Under Secretary to Govt., H&UD Deptt., Odisha/Engineer-in-Chief, Public Health, Odisha-cum-ILW, BMC, BBSR for kind information.

[Signature]
28.2
Executive Engineer
BMC Division No.I

Memo No. *4129*..... Dt. *28-02-17*

Copy to Er. *[Signature]* AEE/ AE /Er. *Satyamara*..... AE, BMC/Corporator Ward No. *49*...../ IT PMU, BMC, for information and necessary action.

[Signature]
28.2
Executive Engineer
BMC Division No.I

Memo No..... Dt...../

Copy forwarded to the Dist. Labour Officer, Khurda, BBSR for information and necessary action.

[Signature]
28.2
Executive Engineer
BMC Division No.I

Memo No..... Dt...../

Copy forwarded to 1. Sri *Saktipada Swam* Contractor, At. *Dumaduma* Po- *BARK*
2. Sri..... Contractor, At..... Po.....
3. Sri..... Contractor, At..... Po..... for information and necessary action.

[Signature]
28.2
Executive Engineer
BMC Division No.I